

PS&E JOB NO: 00A037 REVISION NO : 1
 CONTRACT NO: 006012 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0966

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 520
 TITLE : SR 520
 EVERGREEN PT BRIDGE 520/8
 REHABILITATION
 00A037

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GENERAL CONSTRUCTION COMPANY 3838 W MARGINAL WAY SW SEATTLE WA 981061108 CONTRACTOR NUMBER : 286000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	ADVANCED AMERICAN DIVING 415 S M'CLOUGHLIN BLVD 97045-3101 OREGON CITY OR 970450630 CONTRACTOR NUMBER : 100148

PROJECT : NH-0520(029)
 COUNTY(S) : KING

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	104,600.00	-4.40%	100,000.00	-4.60%	115,000.00	10,400	100,000.00	-4.40%
STRUCTURE										
2	LADDER AND HATCH MODIFICATION	L.S.	314,000.00	-36.31%	200,000.00	-114,000	185,000.00	-129,000	275,000.00	-39,000
3	HYDRAULIC MACHINERY	L.S.	160,000.00	-12.50%	140,000.00	-20,000	100,000.00	-60,000	200,000.00	40,000
4	MECHANICAL REHABILITATION	L.S.	22,000.00	-45.45%	12,000.00	-10,000	200,000.00	178,000	200,000.00	178,000
5	ELECTRICAL REHABILITATION	L.S.	470,000.00	0.85%	474,000.00	4,000	499,000.00	29,000	450,000.00	-20,000
6	FORCE ACCOUNT DRAW PONTOON BALLAST ADJUSTMENT	EST.	25,000.00	0.00%	25,000.00	0.00%	25,000.00	0.00%	25,000.00	0.00%
TRAFFIC										
7	REPAIR IMPACT ATTENUATOR	EST.	5,000.00	0.00%	5,000.00	0.00%	5,000.00	0.00%	5,000.00	0.00%
8	TRUCK MOUNTED IMPACT ATTENUATOR									
	1.0000 EACH		5,000.0000	50.00%	7,500.0000	2,500	6,000.0000	20.00%	3,000.0000	-40.00%
			5,000.00		7,500.00		6,000.00	1,000	3,000.00	-2,000
9	CONSTRUCTION SIGNS CLASS A									
	528.0000 S.F.		25.0000	20.00%	30.0000	5.0000	5.0000	-80.00%	5.0000	-80.00%
			13,200.00		15,840.00	2,640	2,640.00	-10,560	2,640.00	-10,560
10	ONE LANE CLOSURE									
	80.0000 HR		580.0000	-48.28%	300.0000	-280.0000	125.0000	-78.45%	60.0000	-89.66%
			46,400.00		24,000.00	-22,400	10,000.00	-36,400	4,800.00	-41,600

