

PS&E JOB NO : 00A532 REVISION NO : 1
 CONTRACT NO : 006268 REGION NO : 9
 VERSION NO : 1 WORK ORDER# : XL0902

BIDS OPENED ON : Jan 9 2002
 AWARDED ON : Jan 14 2002

HWY	: SR 000,020,305	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: OVERHEAD LOADING MODIFICATIONS	BOSS CONSTRUCTION	MOWAT CONSTRUCTION COMPANY	MCCLURE & SONS INC
		4945 GUIDE MERIDIAN	20210 142ND AVE NE	16300 MILL CREEK BLVD STE G-4
			98072	
PROJECT	: 00A532	BELLINGHAM WA 982269109	WOODINVILLE WA 980721330	MILL CREEK WA 980121279
COUNTY(S)	: FBD-2001(035)	CONTRACTOR NUMBER : 100308	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : SUB
	: KING, KITSAP, SKAGIT			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	144,184.00	-25.16 %	107,914.00	-36,270	115,000.00	-20.24 %	115,000.00	-20.24 %
STRUCTURE										
2	STRUCTURAL CARBON STEEL	L.S.	16,925.00	1,360.57 %	247,201.00	230,276	25,000.00	47.71 %	50,000.00	195.42 %
3	CORE DRILLING EXISTING PIER - ANACORTES	L.S.	5,000.00	-57.14 %	2,143.00	-2,857	2,000.00	-60.00 %	1,500.00	-70.00 %
OTHER ITEMS										
4	MECHANICAL AND MECHANICAL CONTROL SYSTEM EQUIPMENT	L.S.	49,310.00	305.35 %	199,876.00	150,566	175,000.00	254.90 %	180,000.00	265.04 %
5	HOIST WIRE ROPE (CABLE) REQUIREMENTS	L.S.	61,370.00	-66.56 %	20,525.00	-40,845	70,000.00	14.06 %	40,000.00	-34.82 %
6	RADIANT SPACE HEATER REMOVAL AND REPLACEMENT	L.S.	18,500.00	31.04 %	24,243.00	5,743	40,000.00	116.22 %	20,000.00	8.11 %
7	BASIC ELECTRICAL REQUIREMENTS	L.S.	417,120.00	-62.47 %	156,527.00	-260,593	285,000.00	-31.67 %	253,000.00	-39.35 %
8	CONTROL SYSTEM REQUIREMENTS	L.S.	541,230.00	-53.75 %	250,338.00	-290,892	65,000.00	-87.99 %	300,000.00	-44.57 %
9	CONTROLS INTEGRATION	L.S.	32,090.00	-91.62 %	2,688.00	-29,402	60,000.00	86.97 %	2,500.00	-92.21 %
10	FORCE ACCOUNT	EST.	3,000.00	0.00 %	3,000.00	3,000.00	3,000.00	0.00 %	3,000.00	0.00 %

PS&E JOB NO : 00A532 REVISION NO : 1
 CONTRACT NO : 006268 REGION NO : 9
 VERSION NO : 1 WORK ORDER# : XL0902

BIDS OPENED ON : Jan 9 2002
 AWARDED ON : Jan 14 2002

HWY : SR 000,020,305
 TITLE : OVERHEAD LOADING MODIFICATIONS

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
BOSS CONSTRUCTION 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	MCCLURE & SONS INC 16300 MILL CREEK BLVD STE G-4 MILL CREEK WA 980121279 CONTRACTOR NUMBER : SUB

00A532
 PROJECT : FBD-2001(035)
 COUNTY(S) : KING, KITSAP, SKAGIT

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
11	INCENTIVE FOR EARLY COMPLETION	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	-3.00
12	MINOR CHANGE	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	-3.00
13	SPILL PREVENTION PLAN	L.S.	1,500.00	273.33 %	5,600.00	-66.67 %	500.00	-66.67 %	-1,000
BUILDING									
14	BUILDING ARCHITECTURAL	L.S.	295,800.00	-54.73 %	133,902.00	8.18 %	320,000.00	-23.94 %	225,000.00
CONTRACT TOTAL			\$1,586,023.00	-27.24%	\$1,153,951.00	-26.83%	\$1,160,494.00	-24.94%	\$1,190,494.00