

PS&E JOB NO : 06A011 REVISION NO :
 CONTRACT NO : 007162 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2882
 HWY : SR 005
 TITLE : I-5
 EBAY SLOUGH BR TO STILLAGUAMISH R BR
 MEDIAN CABLE BARRIER
 06A011
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : May 24 2006
 AWARDED ON : May 30 2006

----- LOW BIDDER ----- 2ND BIDDER -----
 PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 SUMNER WA 983909579 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION								
1	MOBILIZATION	L.S.			-48.50 %		25.38 %	
			119,796.00	61,697.00	-58,099.00	150,200.00	30,404.00	
2	CLEARING AND GRUBBING							
	3.4800	ACRE	6,000.0000	8,120.0000	35.33 %	3,000.0000	-50.00 %	
			20,880.00	28,257.60	7,377.60	10,440.00	-10,440.00	
3	HIGH VISIBILITY FENCE							
	56.0000	L.F.	5.0000	5.1000	2.00 %	12.0000	140.00 %	
			280.00	285.60	5.60	672.00	392.00	
4	REMOVING GUARDRAIL							
	550.0000	L.F.	4.5000	4.6500	3.33 %	10.0000	122.22 %	
			2,475.00	2,557.50	82.50	5,500.00	3,025.00	
5	REMOVING CABLE BARRIER							
	880.0000	L.F.	5.0000	3.8500	-23.00 %	2.5000	-50.00 %	
			4,400.00	3,388.00	-1,012.00	2,200.00	-2,200.00	
GRADING								
6	FORCE ACCOUNT ROADWAY EXCAVATION AND EMBANKMENT	EST.			0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		
EROSION CONTROL AND PLANTING								
7	ESC LEAD	DAY						
	50.0000		100.0000	190.0000	90.00 %	100.0000	0.00 %	
			5,000.00	9,500.00	4,500.00	5,000.00	0.00	
8	SILT FENCE							
	140.0000	L.F.	1.0000	9.0500	805.00 %	10.0000	900.00 %	
			140.00	1,267.00	1,127.00	1,400.00	1,260.00	
9	WATTLE							
	775.0000	L.F.	5.0000	10.2500	105.00 %	10.0000	100.00 %	
			3,875.00	7,943.75	4,068.75	7,750.00	3,875.00	

PS&E JOB NO : 06A011 REVISION NO :
 CONTRACT NO : 007162 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2882
 HWY : SR 005
 TITLE : I-5
 EBEE SLOUGH BR TO STILLAGUAMISH R BR
 MEDIAN CABLE BARRIER
 06A011
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : May 24 2006
 AWARDED ON : May 30 2006

----- LOW BIDDER ----- 2ND BIDDER -----
 PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 SUMNER WA 983909579 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
10	COMPOST SOCK							
	935.0000	L.F.	8.0000	13.1000	63.75 %	20.0000	150.00 %	
			7,480.00	12,248.50	4,768.50	18,700.00	11,220.00	
11	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		
12	SEEDING, FERTILIZING, AND MULCHING							
	3.4800	ACRE	1,500.0000	2,535.0000	69.00 %	1,200.0000	-20.00 %	
			5,220.00	8,821.80	3,601.80	4,176.00	-1,044.00	
13	SEEDING AND FERTILIZING BY HAND							
	2220.0000	S.Y.	3.0000	6.2000	106.67 %	1.0000	-66.67 %	
			6,660.00	13,764.00	7,104.00	2,220.00	-4,440.00	
TRAFFIC								
14	BEAM GUARDRAIL TYPE 1							
	2210.0000	L.F.	18.0000	18.7000	3.89 %	22.0000	22.22 %	
			39,780.00	41,327.00	1,547.00	48,620.00	8,840.00	
15	BEAM GUARDRAIL TRANSITION SECTION TYPE 1							
	1.0000	EACH	1,500.0000	1,185.0000	-21.00 %	2,000.0000	33.33 %	
			1,500.00	1,185.00	-315.00	2,000.00	500.00	
16	BEAM GUARDRAIL TRANSITION SECTION TYPE 2							
	2.0000	EACH	1,500.0000	1,045.0000	-30.33 %	1,500.0000	0.00 %	
			3,000.00	2,090.00	-910.00	3,000.00	0.00	
17	BEAM GUARDRAIL FLARED TERMINAL							
	3.0000	EACH	2,000.0000	1,660.0000	-17.00 %	2,400.0000	20.00 %	
			6,000.00	4,980.00	-1,020.00	7,200.00	1,200.00	
18	BEAM GUARDRAIL ANCHOR TYPE 4							
	3.0000	EACH	600.0000	580.0000	-3.33 %	900.0000	50.00 %	
			1,800.00	1,740.00	-60.00	2,700.00	900.00	
19	CABLE BARRIER							
	2460.0000	L.F.	9.0000	9.8500	9.44 %	11.0000	22.22 %	
			22,140.00	24,231.00	2,091.00	27,060.00	4,920.00	

PS&E JOB NO : 06A011 REVISION NO :
 CONTRACT NO : 007162 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2882
 HWY : SR 005
 TITLE : I-5
 EBEBY SLOUGH BR TO STILLAGUAMISH R BR
 MEDIAN CABLE BARRIER
 06A011
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : May 24 2006
 AWARDED ON : May 30 2006

----- LOW BIDDER ----- 2ND BIDDER -----
 PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 SUMNER WA 983909579 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
20	CABLE BARRIER TERMINAL							
	56.0000	EACH	1,700.0000	2,014.5000	18.50 %	2,000.0000	17.65 %	
			95,200.00	112,812.00	17,612.00	112,000.00	16,800.00	
21	CABLE BARRIER TRANSITION TO W-BEAM TERMINAL							
	4.0000	EACH	2,000.0000	3,390.8000	69.54 %	3,000.0000	50.00 %	
			8,000.00	13,563.20	5,563.20	12,000.00	4,000.00	
22	REMOVING AND RESETTING CABLE BARRIER							
	14780.0000	L.F.	8.0000	8.4500	5.62 %	7.0000	-12.50 %	
			118,240.00	124,891.00	6,651.00	103,460.00	-14,780.00	
23	HIGH-TENSION CABLE BARRIER							
	49700.0000	L.F.	16.0000	13.2500	-17.19 %	16.0000	0.00 %	
			795,200.00	658,525.00	-136,675.00	795,200.00	0.00	
24	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS							
		L.S.			5.12 %		20.00 %	
			10,000.00	10,512.00	512.00	12,000.00	2,000.00	
25	TRUCK-MOUNTED IMPACT ATTENUATOR							
	2.0000	EACH	5,000.0000	3,875.0000	-22.50 %	6,000.0000	20.00 %	
			10,000.00	7,750.00	-2,250.00	12,000.00	2,000.00	
26	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	1000.0000	HR	50.0000	49.5000	-1.00 %	32.0000	-36.00 %	
			50,000.00	49,500.00	-500.00	32,000.00	-18,000.00	
27	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
28	FLEXIBLE GUIDE POST							
	27.0000	EACH	30.0000	26.2000	-12.67 %	40.0000	33.33 %	
			810.00	707.40	-102.60	1,080.00	270.00	
29	PERMANENT SIGNING							
		L.S.			-6.24 %		76.00 %	
			12,500.00	11,720.00	-780.00	22,000.00	9,500.00	
30	SEQUENTIAL ARROW SIGN							
	1280.0000	HR	25.0000	5.1500	-79.40 %	6.0000	-76.00 %	
			32,000.00	6,592.00	-25,408.00	7,680.00	-24,320.00	

PS&E JOB NO : 06A011 REVISION NO :
 CONTRACT NO : 007162 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2882
 HWY : SR 005
 TITLE : I-5
 EBEBY SLOUGH BR TO STILLAGUAMISH R BR
 MEDIAN CABLE BARRIER
 06A011
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : May 24 2006
 AWARDED ON : May 30 2006

----- LOW BIDDER ----- 2ND BIDDER -----
 PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 SUMNER WA 983909579 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
31	PORTABLE CHANGEABLE MESSAGE SIGN							
	2.0000	EACH	4,000.0000	4,000.0000	0.00 %	7,500.0000	87.50 %	
			8,000.00	8,000.00	0.00	15,000.00	7,000.00	
32	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	2000.0000	HR	10.0000	4.5500	-54.50 %	2.5000	-75.00 %	
			20,000.00	9,100.00	-10,900.00	5,000.00	-15,000.00	
33	OTHER TEMPORARY TRAFFIC CONTROL							
	L.S.				-21.87 %		66.67 %	
			15,000.00	11,720.00	-3,280.00	25,000.00	10,000.00	
34	OTHER TRAFFIC CONTROL LABOR							
	2000.0000	HR	45.0000	43.5000	-3.33 %	47.0000	4.44 %	
			90,000.00	87,000.00	-3,000.00	94,000.00	4,000.00	
35	TRAFFIC CONTROL SUPERVISOR							
	L.S.				-2.60 %		-34.90 %	
			38,400.00	37,400.00	-1,000.00	25,000.00	-13,400.00	
36	CONSTRUCTION SIGNS CLASS A							
	504.0000	S.F.	25.0000	17.2500	-31.00 %	20.0000	-20.00 %	
			12,600.00	8,694.00	-3,906.00	10,080.00	-2,520.00	
OTHER ITEMS								
37	TYPE B PROGRESS SCHEDULE							
	L.S.				0.00 %		-40.00 %	
			5,000.00	5,000.00	0.00	3,000.00	-2,000.00	
38	ADJUST INLET							
	1.0000	EACH	400.0000	715.0000	78.75 %	700.0000	75.00 %	
			400.00	715.00	315.00	700.00	300.00	
39	ADJUST CATCH BASIN							
	4.0000	EACH	400.0000	505.0000	26.25 %	650.0000	62.50 %	
			1,600.00	2,020.00	420.00	2,600.00	1,000.00	
40	GRATE AND FRAME FOR DROP INLET							
	3.0000	EACH	400.0000	1,020.0000	155.00 %	650.0000	62.50 %	
			1,200.00	3,060.00	1,860.00	1,950.00	750.00	

PS&E JOB NO : 06A011 REVISION NO :
 CONTRACT NO : 007162 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2882
 HWY : SR 005
 TITLE : I-5
 EBEBY SLOUGH BR TO STILLAGUAMISH R BR
 MEDIAN CABLE BARRIER
 06A011
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : May 24 2006
 AWARDED ON : May 30 2006

----- LOW BIDDER ----- 2ND BIDDER -----
 PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 SUMNER WA 983909579 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS						
41	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %
			5,000.00		5,000.00	
42	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %
			5.00		5.00	
43	MINOR CHANGE	CALC		0.00 %		0.00 %
			-1.00		-1.00	
44	SPCC PLAN	L.S.		-65.25 %		-62.00 %
			2,000.00	-1,305.00	760.00	-1,240.00
CONTRACT TOTAL			\$1,617,580.00	-11.21%	\$1,632,352.00	0.91%
BASE TOTAL			\$1,617,580.00	-11.21%	\$1,632,352.00	0.91%