

PS&E JOB NO : 08C505 REVISION NO :
 CONTRACT NO : 007584 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3047
 HWY : SR 005
 TITLE : I-5
 MCALLISTER CREEK BRIDGE REPAIR
 08C505
 PROJECT : , BH-0053(923)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jul 16 2008
 AWARDED ON : Jul 21 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			26.48 %		18.58 %		38.34 %		
			25,300.00	32,000.00	6,700.00	30,000.00	4,700.00	35,000.00	9,700.00		
2	SACKCRETE REMOVAL	S.Y.			-77.27 %		36.36 %		13.64 %		
	8.0000		220.0000	50.0000	-1,360.00	300.0000	640.00	250.0000	240.00		
			1,760.00	400.00		2,400.00		2,000.00			
DRAINAGE											
3	QUARRY SPALLS	TON			-23.91 %		-13.04 %		8.70 %		
	140.0000		46.0000	35.0000	-1,540.00	40.0000	-840.00	50.0000	560.00		
			6,440.00	4,900.00		5,600.00		7,000.00			
STRUCTURE											
4	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-66.67 %		-55.56 %		113.33 %		
			45,000.00	15,000.00	-30,000.00	20,000.00	-25,000.00	96,000.00	51,000.00		
5	COLUMN JACKETING - BRIDGE NO. 5/342E	L.S.			-20.00 %		40.00 %		-40.00 %		
			50,000.00	40,000.00	-10,000.00	70,000.00	20,000.00	30,000.00	-20,000.00		
6	COLUMN JACKETING - BRIDGE NO. 5/342N-E	L.S.			55.29 %		29.41 %		-5.88 %		
			85,000.00	132,000.00	47,000.00	110,000.00	25,000.00	80,000.00	-5,000.00		
SURFACING											
7	SHOULDER BALLAST	TON			40.00 %		60.00 %		60.00 %		
	300.0000		25.0000	35.0000	3,000.00	40.0000	4,500.00	40.0000	4,500.00		
			7,500.00	10,500.00		12,000.00		12,000.00			

PS&E JOB NO : 08C505 REVISION NO :
 CONTRACT NO : 007584 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3047
 HWY : SR 005
 TITLE : I-5
 MCALLISTER CREEK BRIDGE REPAIR
 08C505
 PROJECT : , BH-0053(923)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jul 16 2008
 AWARDED ON : Jul 21 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
8	ESC LEAD									
	15.0000	DAY	250.0000	200.0000	-20.00 %	1.0000	-99.60 %	100.0000	-60.00 %	
			3,750.00	3,000.00	-750.00	15.00	-3,735.00	1,500.00	-2,250.00	
9	SILT FENCE									
	300.0000	L.F.	5.5000	6.0000	9.09 %	5.0000	-9.09 %	5.0000	-9.09 %	
			1,650.00	1,800.00	150.00	1,500.00	-150.00	1,500.00	-150.00	
10	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
11	SEEDING BY HAND									
	1000.0000	S.Y.	4.0000	1.0000	-75.00 %	3.0000	-25.00 %	2.0000	-50.00 %	
			4,000.00	1,000.00	-3,000.00	3,000.00	-1,000.00	2,000.00	-2,000.00	
12	SEDIMENT CONTROL DEVICES									
		L.S.			-16.67 %		25.00 %		66.67 %	
			12,000.00	10,000.00	-2,000.00	15,000.00	3,000.00	20,000.00	8,000.00	
13	PSIPE - RED ALDER #1 CONTAINER 12-18 IN.									
	10.0000	EACH	15.0000	10.0000	-33.33 %	24.0000	60.00 %	25.0000	66.67 %	
			150.00	100.00	-50.00	240.00	90.00	250.00	100.00	
14	PSIPE - DOUGLAS FIR #1 CONTAINER 12-18 IN.									
	6.0000	EACH	15.0000	10.0000	-33.33 %	24.0000	60.00 %	25.0000	66.67 %	
			90.00	60.00	-30.00	144.00	54.00	150.00	60.00	
15	PSIPE - GRAND FIR #1 CONTAINER 12-18 IN.									
	5.0000	EACH	15.0000	10.0000	-33.33 %	24.0000	60.00 %	25.0000	66.67 %	
			75.00	50.00	-25.00	120.00	45.00	125.00	50.00	
16	PSIPE - OCEANSPRAY BARE ROOT 12-18 IN.									
	63.0000	EACH	7.5000	10.0000	33.33 %	24.0000	220.00 %	25.0000	233.33 %	
			472.50	630.00	157.50	1,512.00	1,039.50	1,575.00	1,102.50	
17	PSIPE - SNOWBERRY BARE ROOT 12-18 IN.									
	63.0000	EACH	7.5000	10.0000	33.33 %	24.0000	220.00 %	25.0000	233.33 %	
			472.50	630.00	157.50	1,512.00	1,039.50	1,575.00	1,102.50	
18	PSIPE - TALL OREGON GRAPE #1 CONTAINER 12-18 IN.									
	63.0000	EACH	10.0000	10.0000	0.00 %	24.0000	140.00 %	25.0000	150.00 %	
			630.00	630.00	0.00	1,512.00	882.00	1,575.00	945.00	

PS&E JOB NO : 08C505 REVISION NO :
 CONTRACT NO : 007584 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3047
 HWY : SR 005
 TITLE : I-5
 MCALLISTER CREEK BRIDGE REPAIR
 08C505
 PROJECT : , BH-0053(923)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jul 16 2008
 AWARDED ON : Jul 21 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
19	PSIPE - THIMBLEBERRY BARE ROOT 12-18 IN. 63.0000	EACH	7.5000 472.50	10.0000 630.00	33.33 % 157.50	24.0000 1,512.00	220.00 % 1,039.50	25.0000 1,575.00	233.33 % 1,102.50	
20	PSIPE - WESTERN SERVICE BERRY BARE ROOT 12-18 IN. 63.0000	EACH	7.5000 472.50	10.0000 630.00	33.33 % 157.50	24.0000 1,512.00	220.00 % 1,039.50	25.0000 1,575.00	233.33 % 1,102.50	
21	BARK OR WOOD CHIP MULCH 25.0000	C.Y.	70.0000 1,750.00	50.0000 1,250.00	-28.57 % -500.00	75.0000 1,875.00	7.14 % 125.00	80.0000 2,000.00	14.29 % 250.00	
22	MOWING 0.2000	ACRE	2,000.0000 400.00	15,000.0000 3,000.00	650.00 % 2,600.00	2,500.0000 500.00	25.00 % 100.00	12,500.0000 2,500.00	525.00 % 2,100.00	
23	HIGH VISIBILITY FENCE 440.0000	L.F.	5.0000 2,200.00	3.0000 1,320.00	-40.00 % -880.00	10.0000 4,400.00	100.00 % 2,200.00	5.0000 2,200.00	0.00 % 0.00	
TRAFFIC										
24	PROJECT TEMPORARY TRAFFIC CONTROL L.S.				-20.89 %		-20.89 %		-20.89 %	
			31,600.00	25,000.00	-6,600.00	25,000.00	-6,600.00	25,000.00	-6,600.00	
OTHER ITEMS										
25	TEMPORARY WORK PLATFORM - BRIDGE NO. 5/342 N-E L.S.				-50.00 %		-16.67 %		0.00 %	
			30,000.00	15,000.00	-15,000.00	25,000.00	-5,000.00	30,000.00	0.00	
26	TEMPORARY CONSTRUCTION ACCESS L.S.				25.00 %		25.00 %		87.50 %	
			8,000.00	10,000.00	2,000.00	10,000.00	2,000.00	15,000.00	7,000.00	
27	ROADSIDE CLEANUP EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 08C505 REVISION NO :
 CONTRACT NO : 007584 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3047
 HWY : SR 005
 TITLE : I-5
 MCALLISTER CREEK BRIDGE REPAIR
 08C505
 PROJECT : , BH-0053(923)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jul 16 2008
 AWARDED ON : Jul 21 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.		5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
29	MINOR CHANGE								
	CALC		-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	
30	SPCC PLAN								
	L.S.		720.00	38.89 %	10,000.00	1,288.89 %	1,000.00	38.89 %	
31	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
	1000.0000 S.Y.		3,500.00	-14.29 %	3,000.00	-14.29 %	3,000.00	-14.29 %	
			3,500.00	-500.00	3,000.00	-500.00	3,000.00	-500.00	
32	SACKCRETE INSTALLATION								
	EST.		1,000.00	0.00 %	1,000.00	0.00 %	1,000.00	0.00 %	
CONTRACT TOTAL			\$349,407.00	-2.83%	\$383,356.00	9.72%	\$402,102.00	15.08%	
BASE TOTAL			\$349,407.00	-2.83%	\$383,356.00	9.72%	\$402,102.00	15.08%	

PS&E JOB NO : 08C505 REVISION NO :
 CONTRACT NO : 007584 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3047
 HWY : SR 005
 TITLE : I-5
 MCALLISTER CREEK BRIDGE REPAIR
 08C505
 PROJECT : , BH-0053(923)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jul 16 2008
 AWARDED ON : Jul 21 2008

----- 4TH BIDDER -----
 GRANITE NORTHWEST, INC. DBA
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			58.10 %
			25,300.00	40,000.00	14,700.00
2	SACKCRETE REMOVAL	S.Y.			-18.18 %
	8.0000		220.0000	180.0000	-320.00
			1,760.00	1,440.00	
DRAINAGE					
3	QUARRY SPALLS	TON			-13.04 %
	140.0000		46.0000	40.0000	-840.00
			6,440.00	5,600.00	
STRUCTURE					
4	SHORING OR EXTRA EXCAVATION CL. A	L.S.			106.67 %
			45,000.00	93,000.00	48,000.00
5	COLUMN JACKETING - BRIDGE NO. 5/342E	L.S.			-30.00 %
			50,000.00	35,000.00	-15,000.00
6	COLUMN JACKETING - BRIDGE NO. 5/342N-E	L.S.			-17.65 %
			85,000.00	70,000.00	-15,000.00
SURFACING					
7	SHOULDER BALLAST	TON			40.00 %
	300.0000		25.0000	35.0000	3,000.00
			7,500.00	10,500.00	

PS&E JOB NO : 08C505 REVISION NO :
 CONTRACT NO : 007584 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3047
 HWY : SR 005
 TITLE : I-5
 MCALLISTER CREEK BRIDGE REPAIR
 08C505
 PROJECT : , BH-0053(923)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jul 16 2008
 AWARDED ON : Jul 21 2008

----- 4TH BIDDER -----
 GRANITE NORTHWEST, INC. DBA
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
8	ESC LEAD				
	15.0000 DAY		250.0000	100.0000	-60.00 %
			3,750.00	1,500.00	-2,250.00
9	SILT FENCE				
	300.0000 L.F.		5.5000	5.0000	-9.09 %
			1,650.00	1,500.00	-150.00
10	EROSION/WATER POLLUTION CONTROL EST.				0.00 %
			20,000.00	20,000.00	
11	SEEDING BY HAND				
	1000.0000 S.Y.		4.0000	1.0000	-75.00 %
			4,000.00	1,000.00	-3,000.00
12	SEDIMENT CONTROL DEVICES				
	L.S.				-16.67 %
			12,000.00	10,000.00	-2,000.00
13	PSIPE - RED ALDER #1 CONTAINER 12-18 IN.				
	10.0000 EACH		15.0000	35.0000	133.33 %
			150.00	350.00	200.00
14	PSIPE - DOUGLAS FIR #1 CONTAINER 12-18 IN.				
	6.0000 EACH		15.0000	35.0000	133.33 %
			90.00	210.00	120.00
15	PSIPE - GRAND FIR #1 CONTAINER 12-18 IN.				
	5.0000 EACH		15.0000	35.0000	133.33 %
			75.00	175.00	100.00
16	PSIPE - OCEANSPRAY BARE ROOT 12-18 IN.				
	63.0000 EACH		7.5000	30.0000	300.00 %
			472.50	1,890.00	1,417.50
17	PSIPE - SNOWBERRY BARE ROOT 12-18 IN.				
	63.0000 EACH		7.5000	30.0000	300.00 %
			472.50	1,890.00	1,417.50
18	PSIPE - TALL OREGON GRAPE #1 CONTAINER 12-18 IN.				
	63.0000 EACH		10.0000	30.0000	200.00 %
			630.00	1,890.00	1,260.00

PS&E JOB NO : 08C505 REVISION NO :
 CONTRACT NO : 007584 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3047
 HWY : SR 005
 TITLE : I-5
 MCALLISTER CREEK BRIDGE REPAIR
 08C505
 PROJECT : , BH-0053(923)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jul 16 2008
 AWARDED ON : Jul 21 2008

----- 4TH BIDDER -----
 GRANITE NORTHWEST, INC. DBA
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
19	PSIPE - THIMBLEBERRY BARE ROOT 12-18 IN. 63.0000	EACH	7.5000 472.50	30.0000 1,890.00	300.00 % 1,417.50
20	PSIPE - WESTERN SERVICE BERRY BARE ROOT 12-18 IN. 63.0000	EACH	7.5000 472.50	30.0000 1,890.00	300.00 % 1,417.50
21	BARK OR WOOD CHIP MULCH 25.0000	C.Y.	70.0000 1,750.00	90.0000 2,250.00	28.57 % 500.00
22	MOWING 0.2000	ACRE	2,000.0000 400.00	6,000.0000 1,200.00	200.00 % 800.00
23	HIGH VISIBILITY FENCE 440.0000	L.F.	5.0000 2,200.00	4.0000 1,760.00	-20.00 % -440.00
TRAFFIC					
24	PROJECT TEMPORARY TRAFFIC CONTROL L.S.				26.58 % 8,400.00
OTHER ITEMS					
25	TEMPORARY WORK PLATFORM - BRIDGE NO. 5/342 N-E L.S.				-16.67 % -5,000.00
26	TEMPORARY CONSTRUCTION ACCESS L.S.				462.50 % 37,000.00
27	ROADSIDE CLEANUP EST.				0.00 % 0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/03/2008

* * * BID CHECK REPORT * * *

TIME: 11:35

PS&E JOB NO : 08C505 REVISION NO :
 CONTRACT NO : 007584 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3047
 HWY : SR 005
 TITLE : I-5
 MCALLISTER CREEK BRIDGE REPAIR
 08C505
 PROJECT : , BH-0053(923)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jul 16 2008
 AWARDED ON : Jul 21 2008

----- 4TH BIDDER -----
 GRANITE NORTHWEST, INC. DBA
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %
			5.00	5.00	
29	MINOR CHANGE	CALC			0.00 %
			-3.00	-3.00	
30	SPCC PLAN	L.S.			38.89 %
			720.00	1,000.00	280.00
31	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.			-57.14 %
	1000.0000		3,500.00	1,500.00	-2,000.00
32	SACKCRETE INSTALLATION	EST.			0.00 %
			1,000.00	1,000.00	
CONTRACT TOTAL			<u>\$349,407.00</u>	<u>\$423,437.00</u>	<u>21.19%</u>
BASE TOTAL			<u>\$349,407.00</u>	<u>\$423,437.00</u>	<u>21.19%</u>