

PS&E JOB NO : 10C535 REVISION NO :
 CONTRACT NO : 008157 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3624
 HWY : SR 167
 TITLE : SR 167
 VICINITY I-5 TO PUYALLUP
 RIVER BRIDGE - PAVING
 10C535
 PROJECT : NH-0167(045)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 8 2011
 AWARDED ON : Jun 13 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MILES RESOURCES, LLC DBA ICON MATERIALS DBA CPM DEVELO TUCCI & SONS, INC.
 400 VALLEY AVE NE 6819 S 228TH ST 4224 WALLER RD E
 KENT WA 98032-2961
 PUYALLUP WA 983722516 TUKWILA WA 981382050 TACOMA WA 984431099
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	190,000.00	-78.42 %	43,000.00	-77.37 %	75,000.00	-60.53 %	-115,000.00
2	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	5,000.00	20.00 %	3,000.00	-40.00 %	3,000.00	-40.00 %	
	540.0000		2,700.00	540.00	1,620.00	-1,080.00	1,620.00	-1,080.00	
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL	C.Y.	40,000.00	-12.50 %	27,500.00	-31.25 %	35,000.00	-12.50 %	
	58.0000		2,320.00	-290.00	1,595.00	-725.00	2,030.00	-290.00	
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	20,000.00	-35.00 %	7,000.00	-65.00 %	13,500.00	-32.50 %	
	3340.0000		66,800.00	-23,380.00	23,380.00	-43,420.00	45,090.00	-21,710.00	
SURFACING									
6	CRUSHED SURFACING BASE COURSE	TON	25,000.00	40.00 %	22,000.00	-12.00 %	38,000.00	52.00 %	
	93.0000		2,325.00	930.00	2,046.00	-279.00	3,534.00	1,209.00	
LIQUID ASPHALT									
5	ANTI-STRIPPING ADDITIVE	EST.	10,620.00	0.00 %	10,620.00	0.00 %	10,620.00	0.00 %	
HOT MIX ASPHALT									
7	REMOVING EXISTING OVERLAY FROM BRIDGE DECK	S.Y.	10,000.00	230.00 %	22,000.00	120.00 %	21,000.00	110.00 %	
	374.0000		3,740.00	8,602.00	8,228.00	4,488.00	7,854.00	4,114.00	

PS&E JOB NO : 10C535 REVISION NO :
 CONTRACT NO : 008157 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3624
 HWY : SR 167
 TITLE : SR 167
 VICINITY I-5 TO PUYALLUP
 RIVER BRIDGE - PAVING
 10C535
 PROJECT : NH-0167(045)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 8 2011
 AWARDED ON : Jun 13 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MILES RESOURCES, LLC DBA ICON MATERIALS DBA CPM DEVELO TUCCI & SONS, INC.
 400 VALLEY AVE NE 6819 S 228TH ST 4224 WALLER RD E
 KENT WA 98032-2961
 PUYALLUP WA 983722516 TUKWILA WA 981382050 TACOMA WA 984431099
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
48	ADJUST VALVE BOX									
	40.0000	EACH	300.0000	440.0000	46.67 %	535.0000	78.33 %	440.0000	46.67 %	
			12,000.00	17,600.00	5,600.00	21,400.00	9,400.00	17,600.00	5,600.00	
49	ADJUST JUNCTION BOX									
	1.0000	EACH	300.0000	207.0000	-31.00 %	360.0000	20.00 %	750.0000	150.00 %	
			300.00	207.00	-93.00	360.00	60.00	750.00	450.00	
50	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
52	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-6.00	-6.00		-6.00		-6.00		
53	SPCC PLAN									
		L.S.			-66.67 %		113.33 %		-83.33 %	
			1,500.00	500.00	-1,000.00	3,200.00	1,700.00	250.00	-1,250.00	
54	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			-80.93 %		-2.60 %		-79.71 %	
			12,320.00	2,350.00	-9,970.00	12,000.00	-320.00	2,500.00	-9,820.00	
CONTRACT TOTAL			\$1,619,218.50	\$1,226,135.20	-24.28 %	\$1,300,561.50	-19.68 %	\$1,439,694.00	-11.09 %	
BASE TOTAL			\$1,619,218.50	\$1,226,135.20	-24.28 %	\$1,300,561.50	-19.68 %	\$1,439,694.00	-11.09 %	