

PS&E JOB NO : 16Y008 REVISION NO :
 CONTRACT NO : 008932 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL4964
 HWY : SR 225,397,82 ,90
 TITLE : SCR 15-17
 REGION WIDE ADA COMPLIANCE
 16Y008
 PROJECT : NHPP-9999(740), STPF-9999(740)
 COUNTY(S) : BENTON,FRANKLIN,KITTITAS,YAKIMA

BIDS OPENED ON : Jun 29 2016
 AWARDED ON : Jul 5 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CAMERON-REILLY LLC 309 N PARK RD	CONSTRUCTION AHEAD, INC. DBA 712 S WASHINGTON ST 99336-5607	GRANITE CONSTRUCTION COMPANY 80 POND ROAD
SPOKANE VALLEY WA 99212112	KENNEWICK WA 993360616	YAKIMA WA 989019354
CONTRACTOR NUMBER : 100332	CONTRACTOR NUMBER : 100342	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	47,921.00	-6.10 %	45,000.00	120,000.00	150.41 %	120,254.19	150.94 %	72,333.19
2	REMOVING CEMENT CONC. SIDEWALK	S.Y.	9,351.00	11.11 %	10,000.00	21,000.00	133.33 %	100,000.00	1,011.11 %	1,011.11 %
	1039.0000									
3	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.	3,351.00	185.71 %	10,000.00	12,500.00	257.14 %	17,500.00	400.00 %	400.00 %
	1238.0000									
4	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	17,000.00	-88.24 %	2,000.00	25,000.00	47.06 %	44,000.00	158.82 %	158.82 %
	394.0000									
5	REMOVING TRAFFIC CURB	L.F.	8,000.00	25.00 %	10,000.00	50,000.00	525.00 %	23,000.00	187.50 %	187.50 %
	154.0000									
6	REMOVING PLASTIC CROSSWALK LINE	S.F.	2,500.00	700.00 %	20,000.00	20,500.00	720.00 %	55,000.00	2,100.00 %	2,100.00 %
	144.0000									
			360.00	2,520.00	2,880.00	2,952.00	2,592.00	7,920.00	7,560.00	7,560.00
SURFACING										
7	CRUSHED SURFACING BASE COURSE	C.Y.	100,000.00	-85.00 %	15,000.00	150,000.00	50.00 %	48,000.00	-52.00 %	-52.00 %
	341.0000									
			34,100.00	-28,985.00	5,115.00	51,150.00	17,050.00	16,368.00	-17,732.00	-17,732.00
HOT MIX ASPHALT										
8	COMMERCIAL HMA	TON	200,000.00	-85.00 %	30,000.00	550,000.00	175.00 %	780,000.00	290.00 %	290.00 %
	54.9000									
			10,980.00	-9,333.00	1,647.00	30,195.00	19,215.00	42,822.00	31,842.00	31,842.00

PS&E JOB NO : 16Y008 REVISION NO :
 CONTRACT NO : 008932 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL4964
 HWY : SR 225,397,82 ,90
 TITLE : SCR 15-17
 REGION WIDE ADA COMPLIANCE
 16Y008
 PROJECT : NHPP-9999(740), STPF-9999(740)
 COUNTY(S) : BENTON,FRANKLIN,KITTITAS,YAKIMA

BIDS OPENED ON : Jun 29 2016
 AWARDED ON : Jul 5 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CAMERON-REILLY LLC 309 N PARK RD	CONSTRUCTION AHEAD, INC. DBA 712 S WASHINGTON ST 99336-5607	GRANITE CONSTRUCTION COMPANY 80 POND ROAD
SPOKANE VALLEY WA 992121121	KENNEWICK WA 993360616	YAKIMA WA 989019354
CONTRACTOR NUMBER : 100332	CONTRACTOR NUMBER : 100342	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING									
9	INLET PROTECTION								
	22.0000	EACH	100.0000	0.00 %	150.0000	50.00 %	80.0000	-20.00 %	
			2,200.00	0.00	3,300.00	1,100.00	1,760.00	-440.00	
TRAFFIC									
10	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	1660.0000	L.F.	17.0000	172.65 %	64.0000	276.47 %	65.0000	282.35 %	
			28,220.00	48,721.00	106,240.00	78,020.00	107,900.00	79,680.00	
11	CEMENT CONC. PEDESTRIAN CURB								
	977.0000	L.F.	15.0000	146.67 %	64.0000	326.67 %	65.0000	333.33 %	
			14,655.00	21,494.00	62,528.00	47,873.00	63,505.00	48,850.00	
12	PLASTIC CROSSWALK LINE								
	344.0000	S.F.	3.0000	566.67 %	18.0000	500.00 %	19.0000	533.33 %	
			1,032.00	5,848.00	6,192.00	5,160.00	6,536.00	5,504.00	
13	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.		92.47 %		89.50 %		-24.20 %	
			15,831.00	14,639.00	30,000.00	14,169.00	12,000.00	-3,831.00	
14	FLAGGERS								
	2340.0000	HR	42.0000	28.57 %	65.0000	54.76 %	60.0000	42.86 %	
			98,280.00	28,080.00	152,100.00	53,820.00	140,400.00	42,120.00	
15	OTHER TRAFFIC CONTROL LABOR								
	612.0000	HR	45.0000	20.00 %	70.0000	55.56 %	60.0000	33.33 %	
			27,540.00	5,508.00	42,840.00	15,300.00	36,720.00	9,180.00	
16	TRAFFIC CONTROL SUPERVISOR								
		L.S.		-39.52 %		-12.41 %		-40.57 %	
			39,960.00	24,167.00	35,000.00	-4,960.00	23,750.00	-16,210.00	
17	CONSTRUCTION SIGNS CLASS A								
	72.0000	S.F.	13.0000	7.69 %	30.0000	130.77 %	26.0000	100.00 %	
			936.00	1,008.00	2,160.00	1,224.00	1,872.00	936.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/28/2016

*** BID CHECK REPORT ***

TIME: 10:08

PS&E JOB NO : 16Y008 REVISION NO :
 CONTRACT NO : 008932 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL4964
 HWY : SR 225,397,82 ,90
 TITLE : SCR 15-17
 REGION WIDE ADA COMPLIANCE
 16Y008
 PROJECT : NHPP-9999(740), STPF-9999(740)
 COUNTY(S) : BENTON,FRANKLIN,KITTTITAS,YAKIMA

BIDS OPENED ON : Jun 29 2016
 AWARDED ON : Jul 5 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 CAMERON-REILLY LLC CONSTRUCTION AHEAD, INC. DBA GRANITE CONSTRUCTION COMPANY
 309 N PARK RD 712 S WASHINGTON ST 80 POND ROAD
 99336-5607
 SPOKANE VALLEY WA 992121121 KENNEWICK WA 993360616 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100342 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
BASE TOTAL			\$646,914.00		14.82%	\$1,319,029.00	103.90%	\$1,459,670.00	125.64%