

PS&E JOB NO: 99X317 REVISION NO : 1  
 CONTRACT NO: 006078 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : 0L3418  
 HWY : SR 005  
 TITLE : SR 5  
 MEDIAN CABLE BARRIER AN  
 PCCP REHAB  
 99X317  
 PROJECT : IM-0051(251)  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Apr 25 2001  
 AWARDED ON : Apr 27 2001

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 WESTERN STATES PAVING CO.      LAKESIDE INDUSTRIES  
 2000 E BEECH ST      913 NE 172ND AVE  
 98901-2147      VANCOUVER WA 98682-9321  
 YAKIMA WA 989090517      VANCOUVER WA 986820010  
 CONTRACTOR NUMBER : 100247      CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION								
1	MOBILIZATION							
		L.S.			-40.00%		20.00%	
			250,000.00	150,000.00	-100,000	300,000.00	50,000	
2	CLEARING AND GRUBBING							
	0.1000	ha	10,000.0000	30,000.0000	200.00%	20,000.0000	100.00%	
			1,000.00	3,000.00	2,000	2,000.00	1,000	
3	REMOVING ASPHALT CONC. CURB							
	576.0000	m	3.5000	2.7500	-21.43%	5.0000	42.86%	
			2,016.00	1,584.00	-432	2,880.00	864	
4	REMOVING GUARDRAIL							
	206.0000	m	6.5000	6.5000	0.00%	8.0000	23.08%	
			1,339.00	1,339.00	0	1,648.00	309	
5	REMOVING GUARDRAIL ANCHOR							
	21.0000	EACH	150.0000	130.0000	-13.33%	150.0000	0.00%	
			3,150.00	2,730.00	-420	3,150.00	0	
6	REMOVING PAINT LINE							
	1930.0000	m	1.2500	1.1500	-8.00%	1.5000	20.00%	
			2,412.50	2,219.50	-193	2,895.00	483	
7	REMOVING RAISED PAVEMENT MARKER							
	49.3600	HUND	75.0000	63.0000	-16.00%	60.0000	-20.00%	
			3,702.00	3,109.68	-592	2,961.60	-740	
8	REMOVING MISCELLANEOUS TRAFFIC ITEM							
		L.S.			693.65%		1,487.30%	
			126.00	1,000.00	874	2,000.00	1,874	
GRADING								
9	ROADWAY EXCAVATION INCL. HAUL							
	4600.0000	m3	12.0000	28.3500	136.25%	30.0000	150.00%	
			55,200.00	130,410.00	75,210	138,000.00	82,800	
10	PAVEMENT REPAIR EXCAVATION INCL. HAUL							
	350.0000	m2	18.7500	30.0000	60.00%	35.0000	86.67%	
			6,562.50	10,500.00	3,938	12,250.00	5,688	
11	COMMON BORROW INCL. HAUL							
	4215.0000	t	11.0000	9.5000	-13.64%	12.0000	9.09%	
			46,365.00	40,042.50	-6,323	50,580.00	4,215	

PS&E JOB NO: 99X317 REVISION NO : 1  
 CONTRACT NO: 006078 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : 0L3418  
 HWY : SR 005  
 TITLE : SR 5  
 MEDIAN CABLE BARRIER ANI  
 PCCP REHAB  
 99X317  
 PROJECT : IM-0051(251)  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Apr 25 2001  
 AWARDED ON : Apr 27 2001

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 WESTERN STATES PAVING CO.      LAKESIDE INDUSTRIES  
 2000 E BEECH ST      913 NE 172ND AVE  
 98901-2147      VANCOUVER WA 98682-9323  
 YAKIMA WA 989090517      VANCOUVER WA 986820010  
 CONTRACTOR NUMBER : 100247      CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
GRADING								
12	GRADING FOR SLOPE PREPARATION							
	4.5600	ha	8,000.0000	3,160.0000	-60.50%	12,000.0000	50.00%	
			36,480.00	14,409.60	-22,070	54,720.00	18,240	
DRAINAGE								
13	DITCH EXCAVATION INCL. HAUL							
	2340.0000	m3	9.0000	9.7500	8.33%	16.0000	77.78%	
			21,060.00	22,815.00	1,755	37,440.00	16,380	
SURFACING								
14	CRUSHED SURFACING BASE COURSE							
	2290.0000	t	14.0000	14.0000	0.00%	16.0000	14.29%	
			32,060.00	32,060.00	0	36,640.00	4,580	
LIQUID ASPHALT								
15	ANTI-STRIPPING ADDITIVE							
		EST.			0.00%		0.00%	
			36,500.00	36,500.00		36,500.00		
16	ASPHALT FOR TACK COAT							
	45.5500	t	350.0000	250.0000	-28.57%	400.0000	14.29%	
			15,942.50	11,387.50	-4,555	18,220.00	2,278	
ASPHALT TREATED BASE								
17	ASPHALT TREATED PERMEABLE BASE PG 64-22							
	2224.0000	t	30.0000	34.0000	13.33%	45.0000	50.00%	
			66,720.00	75,616.00	8,896	100,080.00	33,360	
CEMENT CONCRETE PAVEMENT								
18	CEMENT CONC. PAVEMENT GRINDING							
	264.0000	m2	22.0000	11.5000	-47.73%	11.0000	-50.00%	
			5,808.00	3,036.00	-2,772	2,904.00	-2,904	
19	SAW,CLEAN, AND SEAL TRANSVERSE AND LONGITUDINAL JOINTS							
	12000.0000	m	1.5000	10.5000	600.00%	11.0000	633.33%	
			18,000.00	126,000.00	108,000	132,000.00	114,000	
20	REPLACE CEMENT CONC. PANEL-72 HOUR OPENING TO TRAFFIC							
	468.0000	m2	100.0000	160.0000	60.00%	200.0000	100.00%	
			46,800.00	74,880.00	28,080	93,600.00	46,800	

PS&E JOB NO: 99X317 REVISION NO : 1  
 CONTRACT NO: 006078 REGION NO : 4  
 VERSION NO : 3 WORK ORDER#: 0L3418  
 HWY : SR 005  
 TITLE : SR 5  
 MEDIAN CABLE BARRIER ANI  
 PCCP REHAB  
 99X317  
 PROJECT : IM-0051(251)  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Apr 25 2001  
 AWARDED ON : Apr 27 2001

----- LOW BIDDER ----- 2ND BIDDER -----  
 WESTERN STATES PAVING CO. LAKESIDE INDUSTRIES  
 2000 E BEECH ST 913 NE 172ND AVE  
 98901-2147 VANCOUVER WA 98682-9323  
 YAKIMA WA 989090517 VANCOUVER WA 986820010  
 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ASPHALT CONCRETE PAVEMENT								
21	CRACK SEALING							
		EST.			0.00%			0.00%
			5,000.00	5,000.00		5,000.00		
22	PLANING BITUMINOUS PAVEMENT							
	1480.0000	m2	7.0000	5.0000	-28.57%	5.0000	-28.57%	
			10,360.00	7,400.00	-2,960	7,400.00	-2,960	
23	ASPHALT CONC. FOR PAVEMENT REPAIR							
	192.0000	t	75.0000	75.0000	0.00%	70.0000	-6.67%	
			14,400.00	14,400.00	0	13,440.00	-960	
24	ASPHALT CONC. PAVEMENT CL. A PG 64-2:							
	13750.0000	t	37.0000	36.0000	-2.70%	48.0000	29.73%	
			508,750.00	495,000.00	-13,750	660,000.00	151,250	
25	ASPHALT CONC. PAVEMENT CL. E PG 64-2:							
	20530.0000	t	36.0000	34.0000	-5.56%	42.0000	16.67%	
			739,080.00	698,020.00	-41,060	862,260.00	123,180	
26	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			37,400.00	37,400.00		37,400.00		
27	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			18,700.00	18,700.00		18,700.00		
28	LONGITUDINAL JOINT SEAL							
	3260.0000	m	5.0000	10.5000	110.00%	12.0000	140.00%	
			16,300.00	34,230.00	17,930	39,120.00	22,820	
EROSION CONTROL AND PLANTING								
29	TEMPORARY WATER POLLUTION/EROSION CONTROL							
		EST.			0.00%		0.00%	
			2,000.00	2,000.00		2,000.00		
30	SEEDING, FERTILIZING, AND MULCHING							
	5.4600	ha	2,000.0000	1,735.0000	-13.25%	2,100.0000	5.00%	
			10,920.00	9,473.10	-1,447	11,466.00	546	

PS&E JOB NO: 99X317 REVISION NO : 1  
 CONTRACT NO: 006078 REGION NO : 4  
 VERSION NO : 3 WORK ORDER#: 0L3418

BIDS OPENED ON : Apr 25 2001  
 AWARDED ON : Apr 27 2001

HWY : SR 005  
 TITLE : SR 5  
 MEDIAN CABLE BARRIER ANI  
 PCCP REHAB  
 99X317  
 PROJECT : IM-0051(251)  
 COUNTY(S) : CLARK, COWLITZ

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 WESTERN STATES PAVING CO.      LAKESIDE INDUSTRIES  
 2000 E BEECH ST      913 NE 172ND AVE  
 98901-2147      VANCOUVER WA 98682-9321  
 YAKIMA WA 989090517      VANCOUVER WA 986820010  
 CONTRACTOR NUMBER : 100247      CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
31	EXTRUDED CURB							
	375.0000	m	11.0000	11.6000	5.45%	15.0000	36.36%	
			4,125.00	4,350.00	225	5,625.00	1,500	
32	BEAM GUARDRAIL TYPE 1							
	1047.0000	m	50.0000	40.0000	-20.00%	45.0000	-10.00%	
			52,350.00	41,880.00	-10,470	47,115.00	-5,235	
33	BEAM GUARDRAIL TRANSITION SECTION TYPE 10							
	7.0000	EACH	1,200.0000	1,150.0000	-4.17%	1,700.0000	41.67%	
			8,400.00	8,050.00	-350	11,900.00	3,500	
34	BEAM GUARDRAIL FLARED TERMINAL							
	23.0000	EACH	1,900.0000	1,800.0000	-5.26%	1,800.0000	-5.26%	
			43,700.00	41,400.00	-2,300	41,400.00	-2,300	
35	REMOVING AND RESETTING BEAM GUARDRAIL							
	375.0000	m	17.5000	28.0000	60.00%	27.0000	54.29%	
			6,562.50	10,500.00	3,938	10,125.00	3,563	
36	RAISING EXISTING BEAM GUARDRAIL							
	2150.0000	m	7.5000	7.4000	-1.33%	12.0000	60.00%	
			16,125.00	15,910.00	-215	25,800.00	9,675	
37	TEMPORARY CONC. BARRIER							
	3730.0000	m	18.0000	38.7500	115.28%	38.0000	111.11%	
			67,140.00	144,537.50	77,398	141,740.00	74,600	
38	CABLE BARRIER							
	18260.0000	m	30.0000	25.5000	-15.00%	32.0000	6.67%	
			547,800.00	465,630.00	-82,170	584,320.00	36,520	
39	CABLE BARRIER TERMINAL							
	80.0000	EACH	1,400.0000	1,265.0000	-9.64%	2,000.0000	42.86%	
			112,000.00	101,200.00	-10,800	160,000.00	48,000	
40	TEMPORARY IMPACT ATTENUATOR							
	1.0000	EACH	3,000.0000	2,500.0000	-16.67%	2,500.0000	-16.67%	
			3,000.00	2,500.00	-500	2,500.00	-500	
41	RESETTING IMPACT ATTENUATOR							
	2.0000	EACH	1,000.0000	735.0000	-26.50%	700.0000	-30.00%	
			2,000.00	1,470.00	-530	1,400.00	-600	

PS&E JOB NO: 99X317 REVISION NO : 1  
 CONTRACT NO: 006078 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : 0L3418  
 HWY : SR 005  
 TITLE : SR 5  
 MEDIAN CABLE BARRIER ANI  
 PCCP REHAB  
 99X317  
 PROJECT : IM-0051(251)  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Apr 25 2001  
 AWARDED ON : Apr 27 2001

----- LOW BIDDER ----- 2ND BIDDER -----  
 WESTERN STATES PAVING CO. LAKESIDE INDUSTRIES  
 2000 E BEECH ST 913 NE 172ND AVE  
 98901-2147 VANCOUVER WA 98682-9321  
 YAKIMA WA 989090517 VANCOUVER WA 986820010  
 CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	
TRAFFIC							
42	REPAIR IMPACT ATTENUATOR						
		EST.			0.00%		0.00%
			1.00	1.00		1.00	
43	TRUCK MOUNTED IMPACT ATTENUATOR						
	2.0000 EACH		3,000.0000	3,150.0000	5.00%	8,000.0000	166.67%
			6,000.00	6,300.00	300	16,000.00	10,000
44	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR						
	964.0000 HR		32.0000	30.0000	-6.25%	38.0000	18.75%
			30,848.00	28,920.00	-1,928	36,632.00	5,784
45	FLEXIBLE GUIDE POST						
	63.0000 EACH		20.0000	23.0000	15.00%	35.0000	75.00%
			1,260.00	1,449.00	189	2,205.00	945
46	PAINT LINE						
	14160.0000 m		0.4000	0.2900	-27.50%	0.3500	-12.50%
			5,664.00	4,106.40	-1,558	4,956.00	-708
47	PROFILED PLASTIC LINE						
	12260.0000 m		2.5000	1.8000	-28.00%	2.5000	0.00%
			30,650.00	22,068.00	-8,582	30,650.00	0
48	PROFILED PLASTIC WIDE LINE						
	630.0000 m		4.5000	5.2500	16.67%	20.0000	344.44%
			2,835.00	3,307.50	473	12,600.00	9,765
49	PLASTIC DRAINAGE MARKING						
	180.0000 EACH		8.0000	12.6000	57.50%	30.0000	275.00%
			1,440.00	2,268.00	828	5,400.00	3,960
50	RAISED PAVEMENT MARKER TYPE 1						
	3.9500 HUND		200.0000	195.0000	-2.50%	250.0000	25.00%
			790.00	770.25	-20	987.50	198
51	RAISED PAVEMENT MARKER TYPE 2						
	9.5200 HUND		295.0000	315.0000	6.78%	400.0000	35.59%
			2,808.40	2,998.80	190	3,808.00	1,000
52	TEMPORARY PAVEMENT MARKING						
	51340.0000 m		0.2500	0.3600	44.00%	0.6000	140.00%
			12,835.00	18,482.40	5,647	30,804.00	17,969

PS&E JOB NO: 99X317 REVISION NO : 1  
 CONTRACT NO: 006078 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : 0L3418  
 HWY : SR 005  
 TITLE : SR 5  
 MEDIAN CABLE BARRIER ANI  
 PCCP REHAB  
 99X317  
 PROJECT : IM-0051(251)  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Apr 25 2001  
 AWARDED ON : Apr 27 2001

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 WESTERN STATES PAVING CO.      LAKESIDE INDUSTRIES  
 2000 E BEECH ST      913 NE 172ND AVE  
 98901-2147      VANCOUVER WA 98682-9323  
 YAKIMA WA 989090517      VANCOUVER WA 986820010  
 CONTRACTOR NUMBER : 100247      CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
53	CONTINUOUS SHOULDER RUMBLE STRIP							
	5.9000	km	1,100.0000	420.0000	-61.82%	1,700.0000	54.55%	
			6,490.00	2,478.00	-4,012	10,030.00	3,540	
54	SEQUENTIAL ARROW SIGN							
	3920.0000	HR	4.2500	1.8000	-57.65%	3.0000	-29.41%	
			16,660.00	7,056.00	-9,604	11,760.00	-4,900	
55	PORTABLE CHANGEABLE MESSAGE SIGN							
	2.0000	EACH	4,000.0000	6,000.0000	50.00%	5,800.0000	45.00%	
			8,000.00	12,000.00	4,000	11,600.00	3,600	
56	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	2420.0000	HR	3.0000	1.0000	-66.67%	2.0000	-33.33%	
			7,260.00	2,420.00	-4,840	4,840.00	-2,420	
57	TEMPORARY TRAFFIC CONTROL DEVICES							
		L.S.			-15.49%		44.85%	
			17,750.00	15,000.00	-2,750	25,710.00	7,960	
58	TRAFFIC CONTROL LABOR							
	4990.0000	HR	30.0000	36.0000	20.00%	38.0000	26.67%	
			149,700.00	179,640.00	29,940	189,620.00	39,920	
59	TRAFFIC CONTROL VEHICLE							
	70.0000	DAY	55.0000	42.0000	-23.64%	60.0000	9.09%	
			3,850.00	2,940.00	-910	4,200.00	350	
60	TRAFFIC CONTROL SUPERVISOR							
	1680.0000	HR	35.0000	37.0000	5.71%	40.0000	14.29%	
			58,800.00	62,160.00	3,360	67,200.00	8,400	
61	CONSTRUCTION SIGNS CLASS A							
	65.9000	m2	120.0000	110.0000	-8.33%	132.0000	10.00%	
			7,908.00	7,249.00	-659	8,698.80	791	
OTHER ITEMS								
62	ADJUST MONUMENT CASE AND COVER							
	22.0000	EACH	200.0000	140.0000	-30.00%	150.0000	-25.00%	
			4,400.00	3,080.00	-1,320	3,300.00	-1,100	
63	ADJUST INLET							
	19.0000	EACH	300.0000	410.0000	36.67%	1,200.0000	300.00%	
			5,700.00	7,790.00	2,090	22,800.00	17,100	

PS&E JOB NO: 99X317 REVISION NO : 1  
 CONTRACT NO: 006078 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : 0L3418  
 HWY : SR 005  
 TITLE : SR 5  
 MEDIAN CABLE BARRIER ANI  
 PCCP REHAB  
 99X317  
 PROJECT : IM-0051(251)  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Apr 25 2001  
 AWARDED ON : Apr 27 2001

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 WESTERN STATES PAVING CO.      LAKESIDE INDUSTRIES  
 2000 E BEECH ST      913 NE 172ND AVE  
 98901-2147      VANCOUVER WA 98682-9323  
 YAKIMA WA 989090517      VANCOUVER WA 986820010  
 CONTRACTOR NUMBER : 100247      CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS								
64	ADJUST MANHOLE							
	9.0000	EACH	275.0000	260.0000	-5.45%	400.0000	45.45%	
			2,475.00	2,340.00	-135	3,600.00	1,125	
65	ADJUST CATCH BASIN							
	5.0000	EACH	275.0000	315.0000	14.55%	400.0000	45.45%	
			1,375.00	1,575.00	200	2,000.00	625	
66	ADJUST CLEANOUT CASE AND COVER							
	63.0000	EACH	150.0000	150.0000	0.00%	150.0000	0.00%	
			9,450.00	9,450.00	0	9,450.00	0	
67	UNDERDRAIN CLEANOUT COVER							
	9.0000	EACH	250.0000	60.0000	-76.00%	300.0000	20.00%	
			2,250.00	540.00	-1,710	2,700.00	450	
68	FORCE ACCOUNT MISCELLANEOUS UNDERDRAIN REPAIR							
		EST.			0.00%		0.00%	
			5,500.00	5,500.00		5,500.00		
69	CLEANING EXISTING DRAINAGE STRUCTURE							
		L.S.			100.00%		-60.00%	
			2,000.00	4,000.00	2,000	800.00	-1,200	
70	ADJUST JUNCTION BOX							
	11.0000	EACH	175.0000	160.0000	-8.57%	300.0000	71.43%	
			1,925.00	1,760.00	-165	3,300.00	1,375	
71	ROADSIDE CLEANUP							
		EST.			0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		
72	TRIMMING AND CLEANUP							
		L.S.			25.00%		150.00%	
			2,000.00	2,500.00	500	5,000.00	3,000	
73	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00%		0.00%	
			25.00	25.00		25.00		
74	MINOR CHANGE							
		CALC			0.00%		0.00%	
			-8.00	-8.00		-8.00		

PS&E JOB NO: 99X317 REVISION NO : 1  
 CONTRACT NO: 006078 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : 0L3418  
 HWY : SR 005  
 TITLE : SR 5  
 MEDIAN CABLE BARRIER ANI  
 PCCP REHAB  
 99X317  
 PROJECT : IM-0051(251)  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Apr 25 2001  
 AWARDED ON : Apr 27 2001

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 WESTERN STATES PAVING CO.      LAKESIDE INDUSTRIES  
 2000 E BEECH ST      913 NE 172ND AVE  
 98901-2147      VANCOUVER WA 98682-9323  
 YAKIMA WA 989090517      VANCOUVER WA 986820010  
 CONTRACTOR NUMBER : 100247      CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
75	SPILL PREVENTION PLAN						
		L.S.			-66.67%		0.00%
			3,000.00	1,000.00	-2,000	3,000.00	0
76	INLET SILT FENCE						
	32.0000	EACH	1,000.0000	135.0000	-86.50%	50.0000	-95.00%
			32,000.00	4,320.00	-27,680	1,600.00	-30,400
77	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE						
	780.0000	m	15.0000	5.3500	-64.33%	3.0000	-80.00%
			11,700.00	4,173.00	-7,527	2,340.00	-9,360
78	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE						
	11900.0000	m2	1.0000	0.9800	-2.00%	0.8000	-20.00%
			11,900.00	11,662.00	-238	9,520.00	-2,380
79	SMOOTHNESS COMPLIANCE ADJUSTMENT						
		CALC			0.00%		0.00%
			36,500.00	36,500.00		36,500.00	
CONTRACT TOTAL			\$3,391,097.40	\$3,389,510.73	-0.05%	\$4,318,308.90	27.34%