

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

| | | |
|---|--|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800 | CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 | CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | LOW BIDDER | | 2ND BIDDER | | 3RD BIDDER | |
|-------------|---|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| PREPARATION | | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | 553,500.00 | -47.61 % | 290,000.00 | -263,500.00 | 550,000.00 | -0.63 % | 623,039.59 | 12.56 % |
| 2 | STRIPPING INCL. HAUL - SITE QS-P-151 | | | | | | | | | |
| | 15850.0000 | C.Y. | 4.0000 | -100.00 % | 0.0000 | 0.0000 | 0.0000 | -100.00 % | 0.0000 | -100.00 % |
| | | | 63,400.00 | -63,400.00 | 0.00 | -63,400.00 | 0.00 | -63,400.00 | 0.00 | -63,400.00 |
| 3 | STRIPPING INCL. HAUL - SITE QS-P-34 | | | | | | | | | |
| | 5995.0000 | C.Y. | 4.0000 | -100.00 % | 0.0000 | 0.0000 | 0.0000 | -100.00 % | 5.4000 | 35.00 % |
| | | | 23,980.00 | -23,980.00 | 0.00 | -23,980.00 | 0.00 | -23,980.00 | 32,373.00 | 8,393.00 |
| 4 | REMOVING GUIDE POST | | | | | | | | | |
| | 760.0000 | EACH | 10.0000 | -37.50 % | 6.2500 | 6.2500 | 6.2500 | -37.50 % | 6.7500 | -32.50 % |
| | | | 7,600.00 | -2,850.00 | 4,750.00 | 4,750.00 | 4,750.00 | -2,850.00 | 5,130.00 | -2,470.00 |
| 5 | REMOVING MONUMENT | | | | | | | | | |
| | 14.0000 | EACH | 500.0000 | -59.00 % | 205.0000 | 675.0000 | 675.0000 | 35.00 % | 278.0000 | -44.40 % |
| | | | 7,000.00 | -4,130.00 | 2,870.00 | 9,450.00 | 9,450.00 | 2,450.00 | 3,892.00 | -3,108.00 |
| 6 | REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL | | | | | | | | | |
| | | EST. | 10,000.00 | 0.00 % | 10,000.00 | 10,000.00 | 10,000.00 | 0.00 % | 10,000.00 | 0.00 % |
| GRADING | | | | | | | | | | |
| 7 | ROADWAY EXCAVATION INCL. HAUL | | | | | | | | | |
| | 30.0000 | C.Y. | 200.0000 | -6.00 % | 188.0000 | 170.0000 | 170.0000 | -15.00 % | 330.0000 | 65.00 % |
| | | | 6,000.00 | -360.00 | 5,640.00 | 5,100.00 | 5,100.00 | -900.00 | 9,900.00 | 3,900.00 |
| 8 | PAVEMENT REPAIR EXCAVATION INCL. HAUL | | | | | | | | | |
| | 4870.0000 | S.Y. | 12.0000 | -37.50 % | 7.5000 | 4.0000 | 4.0000 | -66.67 % | 7.5000 | -37.50 % |
| | | | 58,440.00 | -21,915.00 | 36,525.00 | 19,480.00 | 19,480.00 | -38,960.00 | 36,525.00 | -21,915.00 |
| STRUCTURE | | | | | | | | | | |
| 9 | BRIDGE DECK REPAIR BR. NO. 127/101 | | | | | | | | | |
| | 51.0000 | S.F. | 142.0000 | -8.45 % | 130.0000 | 210.0000 | 210.0000 | 47.89 % | 139.0000 | -2.11 % |
| | | | 7,242.00 | -612.00 | 6,630.00 | 10,710.00 | 10,710.00 | 3,468.00 | 7,089.00 | -153.00 |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

| | | |
|---|--|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800 | CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 | CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|-----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| STRUCTURE | | | | | | | | | | |
| 10 | WATERPROOF MEMBRANE BR. NO. 127/101 | | | | | | | | | |
| | 1142.0000 | S.Y. | 14.0000 | 33.5000 | 139.29 % | 32.0000 | 128.57 % | 35.5000 | 153.57 % | |
| | | | 15,988.00 | 38,257.00 | 22,269.00 | 36,544.00 | 20,556.00 | 40,541.00 | 24,553.00 | |
| SURFACING | | | | | | | | | | |
| 11 | BALLAST | | | | | | | | | |
| | 37.0000 | TON | 75.0000 | 55.7500 | -25.67 % | 50.0000 | -33.33 % | 277.7500 | 270.33 % | |
| | | | 2,775.00 | 2,062.75 | -712.25 | 1,850.00 | -925.00 | 10,276.75 | 7,501.75 | |
| 12 | CRUSHED SURFACING BASE COURSE | | | | | | | | | |
| | 10.0000 | TON | 95.0000 | 76.5000 | -19.47 % | 150.0000 | 57.89 % | 388.7500 | 309.21 % | |
| | | | 950.00 | 765.00 | -185.00 | 1,500.00 | 550.00 | 3,887.50 | 2,937.50 | |
| HOT MIX ASPHALT | | | | | | | | | | |
| 13 | CRACK SEALING-CM | | | | | | | | | |
| | 17.8600 | CM | 7,500.0000 | 13,750.0000 | 83.33 % | 9,500.0000 | 26.67 % | 14,661.5000 | 95.49 % | |
| | | | 133,950.00 | 245,575.00 | 111,625.00 | 169,670.00 | 35,720.00 | 261,854.39 | 127,904.39 | |
| 14 | PLANING BITUMINOUS PAVEMENT | | | | | | | | | |
| | 306840.0000 | S.Y. | 1.5000 | 1.8000 | 20.00 % | 2.0000 | 33.33 % | 2.0300 | 35.33 % | |
| | | | 460,260.00 | 552,312.00 | 92,052.00 | 613,680.00 | 153,420.00 | 622,885.20 | 162,625.20 | |
| 15 | REMOVING EXISTING OVERLAY FROM BRIDGE DECK 127/101 | | | | | | | | | |
| | 1142.0000 | S.Y. | 14.0000 | 16.5000 | 17.86 % | 45.0000 | 221.43 % | 20.5000 | 46.43 % | |
| | | | 15,988.00 | 18,843.00 | 2,855.00 | 51,390.00 | 35,402.00 | 23,411.00 | 7,423.00 | |
| 16 | HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28 | | | | | | | | | |
| | 510.0000 | TON | 170.0000 | 127.0000 | -25.29 % | 195.0000 | 14.71 % | 285.7500 | 68.09 % | |
| | | | 86,700.00 | 64,770.00 | -21,930.00 | 99,450.00 | 12,750.00 | 145,732.50 | 59,032.50 | |
| 17 | HMA CL. 3/8 IN. PG 64H-28 | | | | | | | | | |
| | 31660.0000 | TON | 110.0000 | 98.2500 | -10.68 % | 97.0000 | -11.82 % | 102.1000 | -7.18 % | |
| | | | 3,482,600.00 | 3,110,595.00 | -372,005.00 | 3,071,020.00 | -411,580.00 | 3,232,486.00 | -250,114.00 | |
| 18 | JOB MIX COMPLIANCE PRICE ADJUSTMENT | | | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 104,500.00 | 104,500.00 | | 104,500.00 | | 104,500.00 | | |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

| | | |
|---|--|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800 | CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 | CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | LOW BIDDER | | 2ND BIDDER | | 3RD BIDDER | |
|---------------------------------------|--|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|----------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| HOT MIX ASPHALT | | | | | | | | | | |
| 19 | COMPACTION PRICE ADJUSTMENT | | | | | | | | | |
| | | CALC | | 0.00 % | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 174,200.00 | | 174,200.00 | | 174,200.00 | | 174,200.00 | |
| 20 | ASPHALT COST PRICE ADJUSTMENT | | | | | | | | | |
| | | CALC | | 0.00 % | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 109,100.00 | | 109,100.00 | | 109,100.00 | | 109,100.00 | |
| 21 | JOINT ADHESIVE FOR BITUMINOUS PAVEMENT | | | | | | | | | |
| | 119810.0000 | L.F. | 0.7500 | -9.33 % | 0.6800 | -6.67 % | 0.7000 | 0.00 % | 0.7500 | 0.00 % |
| | | | 89,857.50 | | 81,470.80 | -8,386.70 | 83,867.00 | -5,990.50 | 89,857.50 | 0.00 |
| 22 | HMA SAWCUT AND SEAL | | | | | | | | | |
| | 283.0000 | L.F. | 25.0000 | -16.80 % | 20.8000 | 36.00 % | 34.0000 | 36.00 % | 22.2500 | -11.00 % |
| | | | 7,075.00 | | 5,886.40 | -1,188.60 | 9,622.00 | 2,547.00 | 6,296.75 | -778.25 |
| 23 | CYCLIC DENSITY PRICE ADJUSTMENT | | | | | | | | | |
| | | CALC | | 0.00 % | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | -2.00 | | -2.00 | | -2.00 | | -2.00 | |
| 24 | ASPHALT BINDER REVISION | | | | | | | | | |
| | | CALC | | 0.00 % | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | -2.00 | | -2.00 | | -2.00 | | -2.00 | |
| 25 | SMOOTHNESS COMPLIANCE ADJUSTMENT | | | | | | | | | |
| | | CALC | | 0.00 % | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 234,660.00 | | 234,660.00 | | 234,660.00 | | 234,660.00 | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | | | |
| 26 | ESC LEAD | | | | | | | | | |
| | 14.0000 | DAY | 150.0000 | 73.33 % | 260.0000 | 0.00 % | 150.0000 | 0.00 % | 200.0000 | 33.33 % |
| | | | 2,100.00 | | 3,640.00 | 1,540.00 | 2,100.00 | 0.00 | 2,800.00 | 700.00 |
| 27 | INLET PROTECTION | | | | | | | | | |
| | 25.0000 | EACH | 150.0000 | -30.67 % | 104.0000 | 0.00 % | 150.0000 | 0.00 % | 111.0000 | -26.00 % |
| | | | 3,750.00 | | 2,600.00 | -1,150.00 | 3,750.00 | 0.00 | 2,775.00 | -975.00 |
| 28 | WATTLE | | | | | | | | | |
| | 57.0000 | L.F. | 30.0000 | 90.00 % | 57.0000 | 83.33 % | 55.0000 | 83.33 % | 91.0000 | 203.33 % |
| | | | 1,710.00 | | 3,249.00 | 1,539.00 | 3,135.00 | 1,425.00 | 5,187.00 | 3,477.00 |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

| | | |
|---|--|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800 | CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 | CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | | | |
| 29 | EROSION/WATER POLLUTION CONTROL | EST. | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | 4,000.00 | 4,000.00 | | 4,000.00 | 4,000.00 | | 4,000.00 | |
| 30 | TACKIFIER | ACRE | 700.0000 | 0.0000 | -100.00 % | 0.0000 | -100.00 % | 2,590.0000 | 270.00 % | |
| | 3.5600 | | 2,492.00 | 0.00 | -2,492.00 | 0.00 | -2,492.00 | 9,220.40 | 6,728.40 | |
| 31 | SEEDING AND MULCHING | ACRE | 5,000.0000 | 0.0000 | -100.00 % | 0.0000 | -100.00 % | 8,175.0000 | 63.50 % | |
| | 3.5600 | | 17,800.00 | 0.00 | -17,800.00 | 0.00 | -17,800.00 | 29,103.00 | 11,303.00 | |
| 32 | MEDIUM COMPOST | ACRE | 20,000.0000 | 0.0000 | -100.00 % | 0.0000 | -100.00 % | 16,200.0000 | -19.00 % | |
| | 3.5600 | | 71,200.00 | 0.00 | -71,200.00 | 0.00 | -71,200.00 | 57,672.00 | -13,528.00 | |
| TRAFFIC | | | | | | | | | | |
| 33 | REMOVING AND RESETTING GUARDRAIL BLOCKS | L.F. | 25.0000 | 10.4000 | -58.40 % | 11.0000 | -56.00 % | 11.0000 | -56.00 % | |
| | 57.0000 | | 1,425.00 | 592.80 | -832.20 | 627.00 | -798.00 | 627.00 | -798.00 | |
| 34 | CEMENT CONC. TRAFFIC CURB AND GUTTER | L.F. | 230.0000 | 93.5000 | -59.35 % | 185.0000 | -19.57 % | 83.5000 | -63.70 % | |
| | 32.0000 | | 7,360.00 | 2,992.00 | -4,368.00 | 5,920.00 | -1,440.00 | 2,672.00 | -4,688.00 | |
| 35 | CEMENT CONC. TRAFFIC CURB | L.F. | 230.0000 | 83.0000 | -63.91 % | 135.0000 | -41.30 % | 77.7500 | -66.20 % | |
| | 28.0000 | | 6,440.00 | 2,324.00 | -4,116.00 | 3,780.00 | -2,660.00 | 2,177.00 | -4,263.00 | |
| 36 | CEMENT CONC. PEDESTRIAN CURB | L.F. | 100.0000 | 62.5000 | -37.50 % | 90.0000 | -10.00 % | 77.7500 | -22.25 % | |
| | 18.0000 | | 1,800.00 | 1,125.00 | -675.00 | 1,620.00 | -180.00 | 1,399.50 | -400.50 | |
| 37 | REPAIR TRANSPORTABLE ATTENUATOR | EST. | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 8,000.00 | 8,000.00 | | 8,000.00 | 8,000.00 | | 8,000.00 | |
| 38 | FLEXIBLE GUIDE POST | EACH | 35.0000 | 57.0000 | 62.86 % | 58.0000 | 65.71 % | 61.0000 | 74.29 % | |
| | 715.0000 | | 25,025.00 | 40,755.00 | 15,730.00 | 41,470.00 | 16,445.00 | 43,615.00 | 18,590.00 | |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

| | | |
|---|--|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800 | CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 | CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | LOW BIDDER | | 2ND BIDDER | | 3RD BIDDER | |
|----------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-------------------------|-----------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| TRAFFIC | | | | | | | | | | |
| 39 | PAINT LINE 305850.0000 | L.F. | 0.2000 61,170.00 | -10.00 % | 0.1800 55,053.00 | -6,117.00 | 0.2000 61,170.00 | 0.00 % | 0.2300 70,345.50 | 15.00 % |
| 40 | PLASTIC CROSSWALK LINE 416.0000 | S.F. | 10.0000 4,160.00 | 190.00 % | 29.0000 12,064.00 | 7,904.00 | 29.0000 12,064.00 | 190.00 % | 22.0000 9,152.00 | 120.00 % |
| 41 | PLASTIC STOP LINE 168.0000 | L.F. | 15.0000 2,520.00 | 186.67 % | 43.0000 7,224.00 | 4,704.00 | 45.0000 7,560.00 | 200.00 % | 44.5000 7,476.00 | 196.67 % |
| 42 | PAINTED DRAINAGE MARKING 190.0000 | EACH | 30.0000 5,700.00 | -20.00 % | 24.0000 4,560.00 | -1,140.00 | 25.0000 4,750.00 | -16.67 % | 22.2500 4,227.50 | -25.83 % |
| 43 | CENTERLINE RUMBLE STRIP 17.2000 | MI. | 1,500.0000 25,800.00 | -25.00 % | 1,125.0000 19,350.00 | -6,450.00 | 1,200.0000 20,640.00 | -20.00 % | 1,840.0000 31,648.00 | 22.67 % |
| 44 | SHOULDER RUMBLE STRIP TYPE 4 12.5000 | MI. | 1,200.0000 15,000.00 | -6.25 % | 1,125.0000 14,062.50 | -937.50 | 1,200.0000 15,000.00 | 0.00 % | 1,225.0000 15,312.50 | 2.08 % |
| 45 | TEMPORARY PAVEMENT MARKING-SHORT DURATION 305850.0000 | L.F. | 0.2500 76,462.50 | 4.00 % | 0.2600 79,521.00 | 3,058.50 | 0.2500 76,462.50 | 0.00 % | 0.2800 85,638.00 | 12.00 % |
| 46 | PROJECT TEMPORARY TRAFFIC CONTROL L.S. | | | 15.86 % | | | | 0.71 % | | 14.97 % |
| | | | 561,000.00 | | 650,000.00 | 89,000.00 | 565,000.00 | 4,000.00 | 645,000.00 | 84,000.00 |
| 47 | CONSTRUCTION SIGNS CLASS A 1248.0000 | S.F. | 17.0000 21,216.00 | -8.82 % | 15.5000 19,344.00 | -1,872.00 | 16.0000 19,968.00 | -5.88 % | 16.6500 20,779.20 | -2.06 % |
| 48 | PAINTED WIDE LINE 690.0000 | L.F. | 0.7500 517.50 | -33.33 % | 0.5000 345.00 | -172.50 | 0.5000 345.00 | -33.33 % | 0.3900 269.10 | -48.00 % |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

| | | |
|---|--|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800 | CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 | CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| OTHER ITEMS | | | | | | | | | | |
| 49 | PROJECT PARTNERING | CALC | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | 1,500.00 | 1,500.00 | | 1,500.00 | 1,500.00 | | 1,500.00 | |
| 50 | STRUCTURE SURVEYING | L.S. | | | 14.00 % | | | 0.00 % | | -11.81 % |
| | | | 5,000.00 | 5,700.00 | 700.00 | 5,000.00 | 4,409.56 | 0.00 | 4,409.56 | -590.44 |
| 51 | ROADWAY SURVEYING | L.S. | | | -47.22 % | | | -50.00 % | | -58.35 % |
| | | | 90,000.00 | 47,500.00 | -42,500.00 | 45,000.00 | 37,481.26 | -45,000.00 | 37,481.26 | -52,518.74 |
| 52 | CEMENT CONC. SIDEWALK 22.0000 | S.Y. | 500.0000 | 135.0000 | -73.00 % | 200.0000 | 166.6100 | -60.00 % | 166.6100 | -66.68 % |
| | | | 11,000.00 | 2,970.00 | -8,030.00 | 4,400.00 | 3,665.42 | -6,600.00 | 3,665.42 | -7,334.58 |
| 53 | CEMENT CONC. CURB RAMP TYPE PARALLEL A 1.0000 | EACH | 2,000.0000 | 5,200.0000 | 160.00 % | 6,500.0000 | 5,553.6000 | 225.00 % | 5,553.6000 | 177.68 % |
| | | | 2,000.00 | 5,200.00 | 3,200.00 | 6,500.00 | 5,553.60 | 4,500.00 | 5,553.60 | 3,553.60 |
| 54 | CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A 2.0000 | EACH | 2,000.0000 | 3,100.0000 | 55.00 % | 6,500.0000 | 5,553.6000 | 225.00 % | 5,553.6000 | 177.68 % |
| | | | 4,000.00 | 6,200.00 | 2,200.00 | 13,000.00 | 11,107.20 | 9,000.00 | 11,107.20 | 7,107.20 |
| 55 | ADJUST MANHOLE 4.0000 | EACH | 450.0000 | 800.0000 | 77.78 % | 1,200.0000 | 1,110.7200 | 166.67 % | 1,110.7200 | 146.83 % |
| | | | 1,800.00 | 3,200.00 | 1,400.00 | 4,800.00 | 4,442.88 | 3,000.00 | 4,442.88 | 2,642.88 |
| 56 | ADJUST CATCH BASIN 13.0000 | EACH | 450.0000 | 530.0000 | 17.78 % | 1,250.0000 | 1,110.7200 | 177.78 % | 1,110.7200 | 146.83 % |
| | | | 5,850.00 | 6,890.00 | 1,040.00 | 16,250.00 | 14,439.36 | 10,400.00 | 14,439.36 | 8,589.36 |
| 57 | ADJUST VALVE BOX 5.0000 | EACH | 450.0000 | 650.0000 | 44.44 % | 800.0000 | 666.4300 | 77.78 % | 666.4300 | 48.10 % |
| | | | 2,250.00 | 3,250.00 | 1,000.00 | 4,000.00 | 3,332.15 | 1,750.00 | 3,332.15 | 1,082.15 |
| 58 | ROADSIDE CLEANUP | EST. | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | 10,000.00 | 10,000.00 | | 10,000.00 | 10,000.00 | | 10,000.00 | |
| 59 | TRIMMING AND CLEANUP | L.S. | | | -69.00 % | | | 291.77 % | | 111.61 % |
| | | | 5,000.00 | 1,550.00 | -3,450.00 | 19,588.50 | 10,580.48 | 14,588.50 | 10,580.48 | 5,580.48 |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

| | | |
|---|--|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800 | CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 | CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | |
|----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|-----------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | |
| OTHER ITEMS | | | | | | | | | |
| 60 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | | | | |
| | EST. | | | | 0.00 % | | | 0.00 % | 0.00 % |
| | | | 5.00 | 5.00 | | 5.00 | 5.00 | | |
| 61 | MINOR CHANGE | | | | | | | | |
| | CALC | | | | 0.00 % | | | 0.00 % | 0.00 % |
| | | | -2.00 | -2.00 | | -2.00 | -2.00 | | |
| 62 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | | | | | | | | |
| | CALC | | | | 0.00 % | | | 0.00 % | 0.00 % |
| | | | -2.00 | -2.00 | | -2.00 | -2.00 | | |
| 63 | EXCESS MATERIAL REIMBURSEMENT | | | | | | | | |
| | CALC | | | | 0.00 % | | | 0.00 % | 0.00 % |
| | | | 10.00 | 10.00 | | 10.00 | 10.00 | | |
| 64 | SPCC PLAN | | | | | | | | |
| | L.S. | | | | -22.50 % | | | -50.00 % | -74.90 % |
| | | | 2,000.00 | 1,550.00 | -450.00 | 1,000.00 | -1,000.00 | 501.96 | -1,498.04 |
| 65 | CONSTRUCTION GEOTEXTILE FOR SEPARATION | | | | | | | | |
| | 70.0000 S.Y. | | 13.0000 | 6.1500 | -52.69 % | 15.0000 | 15.38 % | 22.2100 | 70.85 % |
| | | | 910.00 | 430.50 | -479.50 | 1,050.00 | 140.00 | 1,554.70 | 644.70 |
| 66 | ADA FEATURES SURVEYING | | | | | | | | |
| | L.S. | | | | 216.67 % | | 177.78 % | | 138.20 % |
| | | | 1,800.00 | 5,700.00 | 3,900.00 | 5,000.00 | 3,200.00 | 4,287.55 | 2,487.55 |
| CONTRACT TOTAL | | | \$6,725,530.50 | \$6,131,860.75 | -8.83% | \$6,365,000.00 | -5.36% | \$6,959,596.00 | 3.48% |
| BASE TOTAL | | | \$6,725,530.50 | \$6,131,860.75 | -8.83% | \$6,365,000.00 | -5.36% | \$6,959,596.00 | 3.48% |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING

----- 4TH BIDDER -----
 KNIFE RIVER CORPORATION - MOU

PROJECT : 22Z017 : 0195(070)
 COUNTY(S) : WHITMAN

BOISE ID 837095625
 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | | |
| PREPARATION | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | 17.42 % | | | | -100.00 % |
| | | | 553,500.00 | 649,939.93 | 96,439.93 | 0.00 | | | |
| 2 | STRIPPING INCL. HAUL - SITE QS-P-151 | | | | | | | | |
| | 15850.0000 | C.Y. | 4.0000 | 0.0100 | -99.75 % | | | | -100.00 % |
| | | | 63,400.00 | 158.50 | -63,241.50 | 0.00 | | | |
| 3 | STRIPPING INCL. HAUL - SITE QS-P-34 | | | | | | | | |
| | 5995.0000 | C.Y. | 4.0000 | 0.0100 | -99.75 % | | | | -100.00 % |
| | | | 23,980.00 | 59.95 | -23,920.05 | 0.00 | | | |
| 4 | REMOVING GUIDE POST | | | | | | | | |
| | 760.0000 | EACH | 10.0000 | 7.0000 | -30.00 % | | | | -100.00 % |
| | | | 7,600.00 | 5,320.00 | -2,280.00 | 0.00 | | | |
| 5 | REMOVING MONUMENT | | | | | | | | |
| | 14.0000 | EACH | 500.0000 | 670.0000 | 34.00 % | | | | -100.00 % |
| | | | 7,000.00 | 9,380.00 | 2,380.00 | 0.00 | | | |
| 6 | REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL | | | | | | | | |
| | | EST. | | | 0.00 % | | | | 0.00 % |
| | | | 10,000.00 | 10,000.00 | | 0.00 | | | |
| GRADING | | | | | | | | | |
| 7 | ROADWAY EXCAVATION INCL. HAUL | | | | | | | | |
| | 30.0000 | C.Y. | 200.0000 | 166.0000 | -17.00 % | | | | -100.00 % |
| | | | 6,000.00 | 4,980.00 | -1,020.00 | 0.00 | | | |
| 8 | PAVEMENT REPAIR EXCAVATION INCL. HAUL | | | | | | | | |
| | 4870.0000 | S.Y. | 12.0000 | 12.0000 | 0.00 % | | | | -100.00 % |
| | | | 58,440.00 | 58,440.00 | 0.00 | 0.00 | | | |
| STRUCTURE | | | | | | | | | |
| 9 | BRIDGE DECK REPAIR BR. NO. 127/101 | | | | | | | | |
| | 51.0000 | S.F. | 142.0000 | 130.0000 | -8.45 % | | | | -100.00 % |
| | | | 7,242.00 | 6,630.00 | -612.00 | 0.00 | | | |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING

----- 4TH BIDDER -----
 KNIFE RIVER CORPORATION - MOU

PROJECT : 22Z017 : 0195(070)
 COUNTY(S) : WHITMAN

BOISE ID 837095625
 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | | |
| STRUCTURE | | | | | | | | | |
| 10 | WATERPROOF MEMBRANE BR. NO. 127/101 | | | | | | | | |
| | 1142.0000 | S.Y. | 14.0000 | 33.0000 | 135.71 % | | | | -100.00 % |
| | | | 15,988.00 | 37,686.00 | 21,698.00 | 0.00 | | | |
| SURFACING | | | | | | | | | |
| 11 | BALLAST | | | | | | | | |
| | 37.0000 | TON | 75.0000 | 56.0000 | -25.33 % | | | | -100.00 % |
| | | | 2,775.00 | 2,072.00 | -703.00 | 0.00 | | | |
| 12 | CRUSHED SURFACING BASE COURSE | | | | | | | | |
| | 10.0000 | TON | 95.0000 | 200.0000 | 110.53 % | | | | -100.00 % |
| | | | 950.00 | 2,000.00 | 1,050.00 | 0.00 | | | |
| HOT MIX ASPHALT | | | | | | | | | |
| 13 | CRACK SEALING-CM | | | | | | | | |
| | 17.8600 | CM | 7,500.0000 | 14,000.0000 | 86.67 % | | | | -100.00 % |
| | | | 133,950.00 | 250,040.00 | 116,090.00 | 0.00 | | | |
| 14 | PLANING BITUMINOUS PAVEMENT | | | | | | | | |
| | 306840.0000 | S.Y. | 1.5000 | 2.5000 | 66.67 % | | | | -100.00 % |
| | | | 460,260.00 | 767,100.00 | 306,840.00 | 0.00 | | | |
| 15 | REMOVING EXISTING OVERLAY FROM BRIDGE DECK 127/101 | | | | | | | | |
| | 1142.0000 | S.Y. | 14.0000 | 28.0000 | 100.00 % | | | | -100.00 % |
| | | | 15,988.00 | 31,976.00 | 15,988.00 | 0.00 | | | |
| 16 | HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28 | | | | | | | | |
| | 510.0000 | TON | 170.0000 | 155.0000 | -8.82 % | | | | -100.00 % |
| | | | 86,700.00 | 79,050.00 | -7,650.00 | 0.00 | | | |
| 17 | HMA CL. 3/8 IN. PG 64H-28 | | | | | | | | |
| | 31660.0000 | TON | 110.0000 | 122.0000 | 10.91 % | | | | -100.00 % |
| | | | 3,482,600.00 | 3,862,520.00 | 379,920.00 | 0.00 | | | |
| 18 | JOB MIX COMPLIANCE PRICE ADJUSTMENT | | | | | | | | |
| | | CALC | | | 0.00 % | | | | 0.00 % |
| | | | 104,500.00 | 104,500.00 | | 0.00 | | | |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

----- 4TH BIDDER -----
 KNIFE RIVER CORPORATION - MOU

BOISE ID 837095625
 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | | |
| HOT MIX ASPHALT | | | | | | | | | |
| 19 | COMPACTION PRICE ADJUSTMENT | | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | | |
| | | | 174,200.00 | 174,200.00 | | 0.00 | | | |
| 20 | ASPHALT COST PRICE ADJUSTMENT | | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | | |
| | | | 109,100.00 | 109,100.00 | | 0.00 | | | |
| 21 | JOINT ADHESIVE FOR BITUMINOUS PAVEMENT | | | | | | | | |
| | 119810.0000 | L.F. | 0.7500 | 0.7000 | -6.67 % | | -100.00 % | | |
| | | | 89,857.50 | 83,867.00 | -5,990.50 | 0.00 | | | |
| 22 | HMA SAWCUT AND SEAL | | | | | | | | |
| | 283.0000 | L.F. | 25.0000 | 22.0000 | -12.00 % | | -100.00 % | | |
| | | | 7,075.00 | 6,226.00 | -849.00 | 0.00 | | | |
| 23 | CYCLIC DENSITY PRICE ADJUSTMENT | | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | | |
| | | | -2.00 | -2.00 | | 0.00 | | | |
| 24 | ASPHALT BINDER REVISION | | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | | |
| | | | -2.00 | -2.00 | | 0.00 | | | |
| 25 | SMOOTHNESS COMPLIANCE ADJUSTMENT | | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | | |
| | | | 234,660.00 | 234,660.00 | | 0.00 | | | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | | |
| 26 | ESC LEAD | | | | | | | | |
| | 14.0000 | DAY | 150.0000 | 1,000.0000 | 566.67 % | | -100.00 % | | |
| | | | 2,100.00 | 14,000.00 | 11,900.00 | 0.00 | | | |
| 27 | INLET PROTECTION | | | | | | | | |
| | 25.0000 | EACH | 150.0000 | 100.0000 | -33.33 % | | -100.00 % | | |
| | | | 3,750.00 | 2,500.00 | -1,250.00 | 0.00 | | | |
| 28 | WATTLE | | | | | | | | |
| | 57.0000 | L.F. | 30.0000 | 100.0000 | 233.33 % | | -100.00 % | | |
| | | | 1,710.00 | 5,700.00 | 3,990.00 | 0.00 | | | |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING

----- 4TH BIDDER -----
 KNIFE RIVER CORPORATION - MOU

22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BOISE ID 837095625
 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | | |
| 29 | EROSION/WATER POLLUTION CONTROL | EST. | | | 0.00 % | | 0.00 % | | |
| | | | 4,000.00 | 4,000.00 | | 0.00 | | | |
| 30 | TACKIFIER | | | | | | | | |
| | 3.5600 ACRE | | 700.0000 | 0.0100 | -100.00 % | | -100.00 % | | |
| | | | 2,492.00 | 0.04 | -2,491.96 | 0.00 | | | |
| 31 | SEEDING AND MULCHING | | | | | | | | |
| | 3.5600 ACRE | | 5,000.0000 | 0.0100 | -100.00 % | | -100.00 % | | |
| | | | 17,800.00 | 0.04 | -17,799.96 | 0.00 | | | |
| 32 | MEDIUM COMPOST | | | | | | | | |
| | 3.5600 ACRE | | 20,000.0000 | 0.0100 | -100.00 % | | -100.00 % | | |
| | | | 71,200.00 | 0.04 | -71,199.96 | 0.00 | | | |
| TRAFFIC | | | | | | | | | |
| 33 | REMOVING AND RESETTING GUARDRAIL BLOCKS | | | | | | | | |
| | 57.0000 L.F. | | 25.0000 | 12.0000 | -52.00 % | | -100.00 % | | |
| | | | 1,425.00 | 684.00 | -741.00 | 0.00 | | | |
| 34 | CEMENT CONC. TRAFFIC CURB AND GUTTER | | | | | | | | |
| | 32.0000 L.F. | | 230.0000 | 200.0000 | -13.04 % | | -100.00 % | | |
| | | | 7,360.00 | 6,400.00 | -960.00 | 0.00 | | | |
| 35 | CEMENT CONC. TRAFFIC CURB | | | | | | | | |
| | 28.0000 L.F. | | 230.0000 | 205.0000 | -10.87 % | | -100.00 % | | |
| | | | 6,440.00 | 5,740.00 | -700.00 | 0.00 | | | |
| 36 | CEMENT CONC. PEDESTRIAN CURB | | | | | | | | |
| | 18.0000 L.F. | | 100.0000 | 195.0000 | 95.00 % | | -100.00 % | | |
| | | | 1,800.00 | 3,510.00 | 1,710.00 | 0.00 | | | |
| 37 | REPAIR TRANSPORTABLE ATTENUATOR | | | | | | | | |
| | EST. | | | | 0.00 % | | 0.00 % | | |
| | | | 8,000.00 | 8,000.00 | | 0.00 | | | |
| 38 | FLEXIBLE GUIDE POST | | | | | | | | |
| | 715.0000 EACH | | 35.0000 | 57.0000 | 62.86 % | | -100.00 % | | |
| | | | 25,025.00 | 40,755.00 | 15,730.00 | 0.00 | | | |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

----- 4TH BIDDER -----
 KNIFE RIVER CORPORATION - MOU

BOISE ID 837095625
 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|----------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | | |
| TRAFFIC | | | | | | | | | |
| 39 | PAINT LINE | | | | | | | | |
| | 305850.0000 | L.F. | 0.2000 | 0.1800 | -10.00 % | | | | -100.00 % |
| | | | 61,170.00 | 55,053.00 | -6,117.00 | 0.00 | | | |
| 40 | PLASTIC CROSSWALK LINE | | | | | | | | |
| | 416.0000 | S.F. | 10.0000 | 29.0000 | 190.00 % | | | | -100.00 % |
| | | | 4,160.00 | 12,064.00 | 7,904.00 | 0.00 | | | |
| 41 | PLASTIC STOP LINE | | | | | | | | |
| | 168.0000 | L.F. | 15.0000 | 43.0000 | 186.67 % | | | | -100.00 % |
| | | | 2,520.00 | 7,224.00 | 4,704.00 | 0.00 | | | |
| 42 | PAINTED DRAINAGE MARKING | | | | | | | | |
| | 190.0000 | EACH | 30.0000 | 24.0000 | -20.00 % | | | | -100.00 % |
| | | | 5,700.00 | 4,560.00 | -1,140.00 | 0.00 | | | |
| 43 | CENTERLINE RUMBLE STRIP | | | | | | | | |
| | 17.2000 | MI. | 1,500.0000 | 2,175.0000 | 45.00 % | | | | -100.00 % |
| | | | 25,800.00 | 37,410.00 | 11,610.00 | 0.00 | | | |
| 44 | SHOULDER RUMBLE STRIP TYPE 4 | | | | | | | | |
| | 12.5000 | MI. | 1,200.0000 | 2,175.0000 | 81.25 % | | | | -100.00 % |
| | | | 15,000.00 | 27,187.50 | 12,187.50 | 0.00 | | | |
| 45 | TEMPORARY PAVEMENT MARKING-SHORT DURATION | | | | | | | | |
| | 305850.0000 | L.F. | 0.2500 | 0.2600 | 4.00 % | | | | -100.00 % |
| | | | 76,462.50 | 79,521.00 | 3,058.50 | 0.00 | | | |
| 46 | PROJECT TEMPORARY TRAFFIC CONTROL | | | | | | | | |
| | | L.S. | | | 51.52 % | | | | -100.00 % |
| | | | 561,000.00 | 850,000.00 | 289,000.00 | 0.00 | | | |
| 47 | CONSTRUCTION SIGNS CLASS A | | | | | | | | |
| | 1248.0000 | S.F. | 17.0000 | 15.5000 | -8.82 % | | | | -100.00 % |
| | | | 21,216.00 | 19,344.00 | -1,872.00 | 0.00 | | | |
| 48 | PAINTED WIDE LINE | | | | | | | | |
| | 690.0000 | L.F. | 0.7500 | 0.5000 | -33.33 % | | | | -100.00 % |
| | | | 517.50 | 345.00 | -172.50 | 0.00 | | | |

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING

----- 4TH BIDDER -----
 KNIFE RIVER CORPORATION - MOU

PROJECT : 22Z017 : 0195(070)
 COUNTY(S) : WHITMAN

BOISE ID 837095625
 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | | |
| OTHER ITEMS | | | | | | | | | |
| 49 | PROJECT PARTNERING | CALC | | | 0.00 % | | 0.00 % | | |
| | | | 1,500.00 | 1,500.00 | | 0.00 | | | |
| 50 | STRUCTURE SURVEYING | L.S. | | | 0.00 % | | -100.00 % | | |
| | | | 5,000.00 | 5,000.00 | 0.00 | 0.00 | | | |
| 51 | ROADWAY SURVEYING | L.S. | | | -61.11 % | | -100.00 % | | |
| | | | 90,000.00 | 35,000.00 | -55,000.00 | 0.00 | | | |
| 52 | CEMENT CONC. SIDEWALK | S.Y. | | | -46.00 % | | -100.00 % | | |
| | 22.0000 | | 500.0000 | 270.0000 | | | | | |
| | | | 11,000.00 | 5,940.00 | -5,060.00 | 0.00 | | | |
| 53 | CEMENT CONC. CURB RAMP TYPE PARALLEL A | EACH | | | 260.00 % | | -100.00 % | | |
| | 1.0000 | | 2,000.0000 | 7,200.0000 | | | | | |
| | | | 2,000.00 | 7,200.00 | 5,200.00 | 0.00 | | | |
| 54 | CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A | EACH | | | 140.00 % | | -100.00 % | | |
| | 2.0000 | | 2,000.0000 | 4,800.0000 | | | | | |
| | | | 4,000.00 | 9,600.00 | 5,600.00 | 0.00 | | | |
| 55 | ADJUST MANHOLE | EACH | | | 122.22 % | | -100.00 % | | |
| | 4.0000 | | 450.0000 | 1,000.0000 | | | | | |
| | | | 1,800.00 | 4,000.00 | 2,200.00 | 0.00 | | | |
| 56 | ADJUST CATCH BASIN | EACH | | | 122.22 % | | -100.00 % | | |
| | 13.0000 | | 450.0000 | 1,000.0000 | | | | | |
| | | | 5,850.00 | 13,000.00 | 7,150.00 | 0.00 | | | |
| 57 | ADJUST VALVE BOX | EACH | | | 122.22 % | | -100.00 % | | |
| | 5.0000 | | 450.0000 | 1,000.0000 | | | | | |
| | | | 2,250.00 | 5,000.00 | 2,750.00 | 0.00 | | | |
| 58 | ROADSIDE CLEANUP | EST. | | | 0.00 % | | 0.00 % | | |
| | | | 10,000.00 | 10,000.00 | | 0.00 | | | |
| 59 | TRIMMING AND CLEANUP | L.S. | | | 160.00 % | | -100.00 % | | |
| | | | 5,000.00 | 13,000.00 | 8,000.00 | 0.00 | | | |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/09/2023

*** BID CHECK REPORT ***

TIME: 14:17

PS&E JOB NO : 22Z017 REVISION NO :
 CONTRACT NO : 009914 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL6573
 HWY : SR 000,127,195
 TITLE : SR 127 & US 195
 HOT MIX ASPHALT PAVING
 22Z017
 PROJECT : 0195(070)
 COUNTY(S) : WHITMAN

BIDS OPENED ON : Jan 25 2023
 AWARDED ON : Feb 8 2023

----- 4TH BIDDER -----
 KNIFE RIVER CORPORATION - MOU

BOISE ID 837095625
 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | | |
| OTHER ITEMS | | | | | | | | | |
| 60 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | | | | |
| | EST. | | | | 0.00 % | | 0.00 % | | |
| | | | 5.00 | 5.00 | | 0.00 | | | |
| 61 | MINOR CHANGE | | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | | |
| | | | -2.00 | -2.00 | | 0.00 | | | |
| 62 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | | |
| | | | -2.00 | -2.00 | | 0.00 | | | |
| 63 | EXCESS MATERIAL REIMBURSEMENT | | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | | |
| | | | 10.00 | 10.00 | | 0.00 | | | |
| 64 | SPCC PLAN | | | | | | | | |
| | L.S. | | | | 300.00 % | | -100.00 % | | |
| | | | 2,000.00 | 8,000.00 | 6,000.00 | 0.00 | | | |
| 65 | CONSTRUCTION GEOTEXTILE FOR SEPARATION | | | | | | | | |
| | 70.0000 S.Y. | | 13.0000 | 5.0000 | -61.54 % | | -100.00 % | | |
| | | | 910.00 | 350.00 | -560.00 | 0.00 | | | |
| 66 | ADA FEATURES SURVEYING | | | | | | | | |
| | L.S. | | | | 177.78 % | | -100.00 % | | |
| | | | 1,800.00 | 5,000.00 | 3,200.00 | 0.00 | | | |
| CONTRACT TOTAL | | | \$6,725,530.50 | \$7,796,499.99 | 15.92% | | \$0.00 | | |
| BASE TOTAL | | | \$6,725,530.50 | \$7,796,499.99 | 15.92% | NO BID THIS ALTERNATE | NO BID THIS ALTERNATE | | |